



City of Tacoma

Questions and Answers

South Tacoma Pump Station Rehabilitation Project Phase 2 RFB Specification No. **ES23-0332F**

All interested parties had the opportunity to submit questions in writing by email to Dawn DeJarlais, Senior Buyer by October 23, 2023. The answers to the questions received are provided below and posted to the City's website at www.TacomaPurchasing.org. Navigate to [Current Contracting Opportunities / Public Works and Improvements Solicitations](#), and then click [Questions and Answers](#) for this Specification. This information IS NOT considered an addendum. Respondents should consider this information when submitting their proposals.

Question 1: Pre-Bid Sign-in Sheet & Agenda Attached

Answer 1: See attached

NAME	COMPANY	ADDRESS & EMAIL	PHONE #	FAX #	PRIME	SUB
Eric MARTIN	GM	EMARTIN@GENERALMECHANICAL.COM	(253) 627-8155		X	X
Chad Fishel	Betschart	ChadF@betschartelectric.com	(360) 239-2225			X
PAUL CONNER	BETSCHART ELECTRIC	paul@betschartelectric.com	360.943.4545			X
Brad Duncan	Stellar J	brds@stellarj.com	360-876-3583		X	
Vito Alia	R.L. Alia	Vito@RLAlia.com	425-213-2494		X	
Tristan Knars	R.L. Alia	tristank@RLAlia.com	206-556-1132		X	
Riley Jackson	J.W. Fowler	rileyj@jwfowler.com	206-492-6296		X	
Lao Anam	WCC		(253) 380-4652			
Kevin Morrison	Custom Electric and Controls	Kevinm@customec.com	253 922 5874			X
Joe Webster	C.O.T					

(over)



Meeting Agenda
South Tacoma Pump Station Rehabilitation
Project Phase 2
Specification ES23-0332F
1:00 PM Monday, October 23, 2023
South Tacoma Pump Station

1. Security/Admittance/Attendance Sheet
2. Overview of the Project *estimate - \$5.8 million.*
 - 270 calendar days for NTP
 - Shop drawings ~~at~~ 45 days follow NTP

Owner Furnish - pumps, VFD's, C-900 pipe.
Contractor everything else (slide gate (bypass structure)) + spare pump motor
3. EIC and LEAP
No EIC
15% LEAP
4. Questions/Tour