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City of Tacoma 
Power/Generation 

 
REQUEST FOR BIDS PG24-0116N 

Cowlitz Salmon Hatchery Early Rearing Building Reroof 

 

Submittal Deadline: 11:00 a.m., Pacific Time, Thursday, July 11, 2024 

Submittals must be received by the City’s Procurement and Payables Division prior to 11:00 a.m. Pacific Time. 

For electronic submittals, the City of Tacoma will designate the time of receipt recorded by our 
email, sendbid@cityoftacoma.org, as the official time of receipt. This clock will be used as the official 
time of receipt of all parts of electronic bid submittals. Late submittals will be returned unopened and rejected 
as non-responsive. 

Submittal Delivery: Submittals will be received as follows: 
 

Bid Opening: Submittals in response to a RFB will be opened at the time listed in the submittal deadline. 

Solicitation Documents: An electronic copy of the complete solicitation documents may be viewed and 
obtained by accessing the City of Tacoma Purchasing website at www.TacomaPurchasing.org. 

• Register for the Bid Holders List to receive notices of addenda, questions and answers and related 
updates. 

• Click here to see a list of vendors registered for this solicitation. 
 

Pre-Proposal Meeting: A pre-proposal meeting will be held Tuesday, June 25, at 10:00 a.m. at Tacoma 
Power’s Cowlitz Salmon Hatchery Visitor Center conference room (199 Salmon Lane, Salkum WA, 98582). The 
project is located in Lewis County, Washington. 

Project Scope: Reroof the Cowlitz Salmon Hatchery Early Rearing Building. 

Estimate: $430,000 

Paid Sick Leave: The City of Tacoma requires all employers to provide paid sick leave as set forth in Title 18 
of the Tacoma Municipal Code and in accordance with State of Washington law. 

Americans with Disabilities Act (ADA Information: The City of Tacoma, in accordance with Section 504 of 
the Rehabilitation Act (Section 504) and the Americans with Disabilities Act (ADA), commits to 
nondiscrimination on the basis of disability, in all of its programs and activities. Specification materials can be 
made available in an alternate format by emailing the contact listed below in the Additional Information section. 

Federal Title VI Information: 
“The City of Tacoma” in accordance with provisions of Title VI of the Civil Rights Act of 1964, (78 Stat. 252, 42 
U.S.C. sections 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively 
ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises 
will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin in consideration of award. 

Additional Information: Requests for information regarding the specifications may be obtained by contacting 
Ryan Foster, Senior Buyer by email to rFoster1@cityoftacoma.org 

Protest Policy: City of Tacoma protest policy, located at www.tacomapurchasing.org, specifies procedures for 
protests submitted prior to and after submittal deadline. 

    Meeting sites are accessible to persons with disabilities. Reasonable accommodations for persons with 
disabilities can be arranged with 48 hours advance notice by calling 253-502-8468. 

 

Form No. SPEC-PG24-0116N Revised: 04/17/2022 

mailto:sendbid@cityoftacoma.org
mailto:sendbid@cityoftacoma.org
http://www.tacomapurchasing.org/
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderRegister.aspx
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderList.aspx
mailto:rFoster1@cityoftacoma.org
http://cms.cityoftacoma.org/Purchasing/CandA/ProtestPolicy052711.pdf
http://www.tacomapurchasing.org/
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SUBMITTAL CHECK LIST 
 

This checklist identifies items to be included with your submittal. Any submittal received without 

these required items may be deemed non-responsive and not be considered for award. 

Submittals must be received by the City of Tacoma Purchasing Division by the date and time 

specified in the Request for Bids page. 
 

The following items make up your complete electronic submittal 

package (include all the items below): 

 

 

Signature Page (Appendix B) 
To be filled in and executed by a duly authorized officer or representative of the bidding entity. 

If the bidder is a subsidiary or doing business on behalf of another entity, so state, and provide 

the firm name under which business is hereby transacted. 

 

Price Proposal Form (Appendix B) 
The unit prices bid must be shown in the space provided. Check your computations for 
omissions and errors. 

 

Certification of Compliance with Wage Payment Statutes (Appendix B) 
Bidder shall complete this form in its entirety to ensure compliance with state legislation (SHB 
2017). 

 

State Responsibility and Reciprocal Bid Preference Information (Appendix B) 
Bidder shall complete this form in its entirety to ensure compliance with state legislation (SHB 
2010). 

 

Record of Prior Contracts (Appendix B)  

Content listed under Section 01300 1.1 Submittals Required with Bid  

After award, the following documents will be executed:  

City of Tacoma Contract (See sample in Appendix C) 
Must be executed by the successful bidder. 

 

Certificate of Insurance and related endorsements (Appendix C) 
Shall be submitted with all required endorsements 

 

Payment and Performance Bonds (See samples in Appendix C) 

Payment Bond and Performance Bond: Must be executed by the successful bidder and his/her surety 

company 

 

General Release (See sample in Appendix C)  
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SPECIAL NOTICE TO BIDDERS 
 

Public works and improvement projects for the City of Tacoma are subject to Washington state 

law and Tacoma Municipal Code, including, but not limited to the following: 

I. STATE OF WASHINGTON 

 
A. RESPONSIBILITY CRITERIA – STATE OF WASHINGTON 

 

In order to be considered a responsible bidder the bidder must meet the following mandatory 

state responsibility criteria contained in RCW 39.04.350: 

1. Have a current certificate of registration as a contractor in compliance with chapters 

18.27 RCW,18.106 RCW, 70.87 RCW, 19.28 RCW, which must have been in effect 

at the time of bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; 

3. If applicable: 

a. Have Industrial Insurance (workers' compensation) coverage for the bidder’s 

employees working in Washington, as required in Title 51 RCW; 

b. Have a Washington Employment Security Department number, as required in 

Title 50 RCW; 

c. Have a Washington Department of Revenue state excise tax registration number, 

as required in Title 82 RCW and; 

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 

(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 

5. Have received training on the requirements related to public works and prevailing 

wage under this chapter and chapter 39.12 RCW and must designate a person or 

persons to be trained on these requirements. The training must be provided by the 

department of labor and industries or by a training provider whose curriculum is 

approved by the department. Bidders that have completed three or more public 

works projects and have had a valid business license in Washington for three or 

more years are exempt from this subsection. 

B. RECIPROCAL PREFERENCE FOR RESIDENT CONTRACTORS: 
 

Effective March 30, 2012, RCW 39.04.380 imposes a reciprocal preference for resident 

contractors. Any bid received from a non-resident contractor from a state that provides an in- 

state percentage bidding preference is subject application of a comparable percentage 

disadvantage. 

A non-resident contractor from a state that provides an in-state percentage bidding preference 

means a contractor that: 

1. Is from a state that provides a percentage bid preference to its resident contractors 

bidding on public works projects, and 
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2. Does not have a physical office located in Washington at the time of bidding on the 

City of Tacoma public works project. 

The state of residence for a non-resident contractor is the state in which the contractor was 

incorporated, or if not a corporation, the state in which the contractor’s business entity was 

formed. 

The City of Tacoma will evaluate all non-resident contractors for an out of state bidder 

preference. If the state of the non-resident contractor provides an in state contractor preference, 

a comparable percentage disadvantage will be applied to the non-resident contractor’s bid prior 

to contract award. The responsive and lowest and best responsible bidder after application of 

any non-resident disadvantage will be awarded the contract. 

The reciprocal preference evaluation does not apply to public works procured pursuant to RCW 

39.04.155, RCW 39.04.280, federally funded competitive solicitations where such agencies 

prohibit the application of bid preferences, or any other procurement exempt from competitive 

bidding. 

Bidders must provide the City of Tacoma with their state of incorporation or the state in which 

the business entity was formed and include whether the bidder has a physical office located in 

Washington. 

The bidder shall submit documentation demonstrating compliance with above criteria on the 

enclosed State Responsibility and Reciprocal Bidder Information form. 

C. SUBCONTRACTOR RESPONSIBILITY 

 

1. The Contractor shall include the language of this subcontractor responsibility section in 

each of its first tier subcontracts, and shall require each of its subcontractors to include 

the same language of this section in each of their subcontracts, adjusting only as 

necessary the terms used for the contracting parties. The requirements of this section 

apply to all subcontractors regardless of tier. 

2. At the time of subcontract execution, the Contractor shall verify that each of its first tier 

subcontractors meets the following bidder responsibility criteria: 

a. Have a current certificate of registration as a contractor in compliance with 

chapter 18.27 RCW, which must have been in effect at the time of subcontract 

bid submittal; 

b. Have a current Washington Unified Business Identifier (UBI) number; 

c. If applicable, have: 

i. Industrial Insurance (workers' compensation) coverage for the bidder’s 

employees working in Washington, as required in Title 51 RCW; 

ii. A Washington Employment Security Department number, as required in 

Title 50 RCW; 

iii. A Washington Department of Revenue state excise tax registration 

number, as required in Title 82 RCW; 
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iv. An electrical contractor license, if required by Chapter 19.28 RCW; 

v. An elevator contractor license, if required by Chapter 70.87 RCW and; 

3. Not be disqualified from bidding on any public works contract under RCW 39.06.010 

(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 

II. CITY OF TACOMA 

 
A. SUPPLEMENTAL RESPONSIBILITY CRITERIA – CITY OF TACOMA: 

 

In order to be considered a responsible bidder, the prospective bidder shall have all of the 

following qualifications set forth in Tacoma Municipal Code 1.06.262: 

1. Adequate financial resources or the ability to secure such resources; 

2. The necessary experience, stability, organization and technical qualifications to perform 

the proposed contract; 

3. The ability to comply with the required performance schedule, taking into consideration 

all existing business commitments; 

4. A satisfactory record of performance, integrity, judgment and skills; and 

5. Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 

a. Bidder Responsibility. Bidders shall not be in violation of 39.04.350 RCW Bidder 

Responsibility Criteria - Supplemental Criteria. 

In addition to the mandatory bidder responsibility criteria listed immediately above, the City may, 

in addition to price, consider any or all of the following criteria contained in Tacoma Municipal 

Code Chapter 1.06.262 in determining bidder responsibility: 

1. The ability, capacity, experience, stability, technical qualifications and skill of the 

respondent to perform the contract; 

2. Whether the respondent can perform the contract within the time specified, without delay 

or interference; 

3. Integrity, reputation, character, judgment, experience, and efficiency of the respondents, 

including past compliance with the City’s Ethics Code; 

4. Quality of performance of previous contracts; 

5. Previous and existing compliance with laws and ordinances relating to contracts or 

services; 

6. Sufficiency of the respondent’s financial resources; 

7. Quality, availability, and adaptability of the supplies, purchased services or public works 

to the particular use required; 

8. Ability of the respondent to provide future maintenance and service on a timely basis; 

9. Payment terms and prompt pay discounts; 

10. The number and scope of conditions attached to the submittal; 

11. Compliance with all applicable City requirements, including but not limited to the City's 

Ethics Code and its Small Business Enterprise and Local Employment and 

Apprenticeship programs; 



Request for Bids 
Cowlitz Salmon Hatchery Early Rearing Building 
Reroof 

Specification No. PG24-0116N  

12. Other qualification criteria set forth in the specification or advertisement that the 

appropriate department or division head determines to be in the best interests of the 

City. 

The City may require bidders to furnish information, sworn or certified to be true, to demonstrate 

compliance with the City responsibility criteria set forth above. If the city manager or director of 

utilities is not satisfied with the sufficiency of the information provided, or if the prospective 

respondent does not substantially meet all responsibility requirements, any submittal from such 

respondent must be disregarded. 

B. ADDITIONAL SUPPLEMENTAL CRITERIA 

 

Section 01300, 1.1 Submittals Required/Requested with Bid 
 

C. MODIFICATIONS TO SUPPLEMENTAL CRITERIA 
 

Potential bidders may request modifications to the City’s supplemental criteria by submitting a 

written request to the Purchasing Division via email to bids@cityoftacoma.org no later than 5:00 

p.m. Pacific Time, three days prior to the submittal deadline. Please include the Specification 

No. and Title when submitting such requests. Requests must include justification for why certain 

criteria should be modified. Requests received after this date and time will not be considered. 

The City will respond to a timely submitted request prior to the bid opening date. Changes to the 

supplemental criteria, if warranted, will be issued by addendum to the solicitation documents 

and posted to the City’s website for the attention of all prospective bidders. 

D. DETERMINATION OF BIDDER RESPONSIBILITY 

 

If the City determines the bidder does not meet the criteria above and is therefore not a 

responsible bidder, the City shall notify the bidder in writing with the reasons for its 

determination. If the bidder disagrees, the bidder may appeal the determination in a manner 

consistent with the City’s Protest Policy. Appeals are coordinated by the Purchasing Division 

heard by the Procurement and Payables Division manager for contracts less than or equal to 

$500,000 and by Contracts and Awards Board for contracts greater than $500,000. 

mailto:bids@cityoftacoma.org
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1. MINIMUM REQUIREMENTS 
 

See Supplemental Requirements in Section 01300. 
 

2. GENERAL PROVISIONS 
 

City of Tacoma General Provisions apply. (See Appendix C) 
 

3. INSURANCE REQUIREMENTS 
 

Successful proposer will provide proof of and maintain the insurance coverage in the amounts 

and in the manner specified in the City of Tacoma Insurance Requirements contained in this 

solicitation. (See Appendix C) 

4. DESCRIPTION OF WORK 
 

The City of Tacoma (City) / Tacoma Public Utilities (TPU) is soliciting bids to establish one 

contract with qualified vendors to fulfill the City’s needs to reroof the Cowlitz Salmon Hatchery 

Early Rearing Building A contract will be awarded to the lowest responsive and responsible 

bidder(s) based on price, product quality and availability. 

5. ANTICIPATED CONTRACT TERM 
 

The contractor will be required to complete all within forty-five (45) calendar days after the date 

of notification to commence work. Work start date may be agreed upon between contractor and 

City (Project Engineer). However, all work shall be completed prior to October 31, 2024. 

6. CALENDAR OF EVENTS 
 

This is a tentative schedule only and may be altered at the sole discretion of the City. 

The anticipated schedule of events concerning this RFB is as follows: 

Pre-Bid Meeting: 6/25/2024 

Approved Equivalent Deadline: 6/28/2024 

Question Deadline: 6/28/2024 

City response to Questions: 7/3/2024 

Submittal Due Date: 7/11/2024 

Anticipated Award Date, on or about: July 2024 

7. INQUIRIES 

 
7.1 Questions can be submitted to Ryan Foster, Senior Buyer, via email to 

rfoster1@cityoftacoma.org. Subject line to read: 

PG24-0116N – Cowlitz Salmon Hatchery Early Rearing Building Reroof – VENDOR 
NAME 

 

7.2 Questions are due by 3 pm on the date included in the Calendar of Events section. 

mailto:rfoster1@cityoftacoma.org
mailto:rfoster1@cityoftacoma.org
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7.3 Questions marked confidential will not be answered or included. 

 
7.4 The City reserves the discretion to group similar questions to provide a single answer or 

not to respond when the requested information is confidential. 

 

7.5 The answers are not typically considered an addendum. 

 
7.6 The City will not be responsible for unsuccessful submittal of questions. 

 
7.7 Written answers to questions will be posted alongside these specifications at 

www.tacomapurchasing.org. 

8. PRE-BID MEETING 
 

A pre-bid meeting will be held on Tuesday, June 25, at 10:00 a.m., at Tacoma Power’s Cowlitz 

Salmon Hatchery Visitor Center conference room, 125 Salmon Lane, Salkum WA, 98582. 

Email Ryan Foster at rfoster1@cityoftacoma.org to confirm your attendance by Monday, June 

24, 2024 at 3:00 p.m. 

9. DISCLAIMER 
 

The City is not liable for any costs incurred by the Respondent for the preparation of materials 

or a proposal submitted in response to this RFB, for conducting any presentations to the City, or 

any other activities related to responding to this RFB, or to any subsequent requirements of the 

contract negotiation process. 

10. RESPONSIVENESS 
 

Bid submittals must provide ninety (90) days for acceptance by City from the due date for 

receipt of submittals. All submittals will be reviewed by the City to determine compliance with 

the requirements and instructions specified in this RFB. The Respondent is specifically notified 

that failure to comply with any part of this RFB may result in rejection of the submittal as non- 

responsive. The City reserves the right, in its sole discretion, to waive irregularities deemed 

immaterial. The City also reserves the right to not award a contract or to issue subsequent 

RFB’s 
 

11. AWARD 
 

Awardee shall be required to comply with 2 CFR part 25, and obtain a unique entity 

identifier and/or be registered in the federal System for Award Management as 

appropriate. 

Award will be made to the lowest responsive, responsible bidder. All bidders shall provide unit 

or lump sum pricing for each line item. Each line item will be added up for a subtotal price. The 

subtotal price will be compared amongst each bidder, including any payment discount terms 

offered twenty (20) days or more. The City may also take into consideration all other criteria for 

determining award, including evaluation factors set forth in Municipal Code Section 1.06.262. 

http://www.tacomapurchasing.org/
http://www.tacomapurchasing.org/
mailto:rfoster1@cityoftacoma.org
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All other elements or factors, whether or not specifically provided for in this specification, which 

would affect the final cost to and the benefits to be derived by the City will be considered in 

determining the award of the contract. The final award decision will be based on the best 

interests of the City. 

The City reserves the right to let the contract to the lowest responsible bidder whose bid will be 

the most advantageous to the City, price and any other factors considered. In evaluating the 

proposals, the City may also consider any or all of the following: 

1. Compliance with specification. 

2. Proposal prices, listed separately if requested, as well as a lump sum total 

3. Time of completion/delivery. 

4. Warranty terms. 

5. Bidder's responsibility based on, but not limited to: 

a) Ability, capacity, organization, technical qualifications and skill to perform the 

contract or provide the services required. 

b) References, judgment, experience, efficiency and stability. 

c) Whether the contract can be performed within the time specified. 

d) Quality of performance of previous contracts or services 

 
 

12. PREVAILING WAGE INFORMATION. 
 

If this project requires prevailing wages under chapter 39.12 RCW, any worker, laborer, or 

mechanic employed in the performance of any part of the work shall be paid not less than the 

applicable prevailing rate of wage. 

The project site is located in Lewis County. 
 

The effective date for prevailing wages on this project will be the submittal deadline with these 

exceptions: 

1. If the project is not awarded within six months of the submittal deadline, the award date is 

the effective date. 

2. If the project is not awarded pursuant to a competitive solicitation, the date the contract is 

executed is the effective date. 

3. Janitorial contracts follow WAC 296-127-023. 
 

Except for janitorial contracts, these rates shall apply for the duration of the contract unless 

otherwise noted in the solicitation. 

Look up prevailing rates of pay, benefits, and overtime codes from this link: 

https://secure.lni.wa.gov/wagelookup/ 

REQUIRED FILINGS 

https://secure.lni.wa.gov/wagelookup/
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The contractor and all subcontractors covered under 39.12 RCW shall submit to the Department 

of Labor and Industries (L&I) for work provided under this contract: 

1. A Statement of Intent to Pay Prevailing Wages must be filed with and approved by L&I 

upon award of contract. 

2. An Affidavit of Wages Paid must be filed with and approved by L&I upon job completion. 

3. For on-call contracts, retainage can be release annually. 
 

Payments cannot be released by the City until verification of these filings are received by the 

engineer. Additional information regarding these filings can be obtained by calling the 

Department of Labor & Industries, Prevailing Wage at 360-902-5335, https://secure.lni.wa.gov/ 

or by visiting their MY L&I account. 

13. PAYMENT AND PERFORMANCE BOND 
 

If a payment and performance bond is stated herein, the required bond including power of 

attorney, will be 100 percent of the Contract total and is subject to the following requirements. 

 

13.1 The City’s payment and performance bond forms must be used. 

 
13.2 The payment and performance bonds must be executed by a surety company licensed to 

do business in the state of Washington. 

 

13.3 The cost of a payment and performance bonds must be included in submittal prices. 

Bonds will not be paid as a separate line item. 

 

13.4 For a supply-type contract, a certified cashier’s check or cash may be substituted for the 

bonds; however, this cash or check must remain with the City through the guarantee 

period and any interest on said amount shall accrue to the City. 

 
 

The same bonds can remain in place over the life of the contract and annual status inquiries can 

be directed to Ryan Foster via email to rfoster1@cityoftacoma.org. Subject line to read: PG24- 

0116N Cowlitz Salmon Hatchery Early Rearing Building Reroof 

14. WARRANTY 
 

Minimum two (2) year warranty on workmanship. 
 

Roofing system shall have twenty (20) year warranty (see Section 07545.1.8). 
 

Contractor shall arrive on-site at Tacoma Power’s Cowlitz Salmon Hatchery Visitor Center 

Building, 125 Salmon Lane, Salkum WA, 98582, for all warranty repairs during normal working 

hours 8:00 am to 3:30 pm Monday through Friday. Repairs shall include free pick-up and 

delivery. Repairs must be completed within 48 hours of pick-up. 

http://apps.leg.wa.gov/RCW/default.aspx?cite=39.12
https://secure.lni.wa.gov/
mailto:rfoster1@cityoftacoma.org
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Contractor agrees to allow City to make minor warranty repairs where that is most cost effective 

and, if requested, contractor will credit City for cost of parts, but not labor. 

Vendor will warrant goods according to the manufacturer’s warranty guidelines. The start of the 

warranty commences once the goods are delivered and accepted by the City. 

15. INSPECTION 
 

All goods are subject to final inspection and acceptance by the City. If any inspection fails, the 

vendor shall be required to make arrangements to exchange the goods at their own expense 

and replace it in a timely manner acceptable to the City. 

Material failing to meet the requirements of this contract will be held at Vendor’s risk and may be 

returned to Vendor. If so returned, the cost of transportation, unpacking, inspection, 

repackaging, reshipping, or other like expenses are the responsibility of the Vendor. 

16. APPROVED ITEM EQUIVALENT 
 

A specific manufacturer for almost all line items has been listed in the Technical Specifications 

because this is the current manufacturer accepted. For those line items, which do not list a 

specific manufacturer, bidders shall provide the technical specifications for the manufacturer 

they are offering. The City may request, after the bid due date, a sample of that product for 

review and approval by the City. The City reserves all rights to be the sole judge as to 

whether any other manufacturer can meet or exceed the current specifications they use. 

Unless an item is indicated “No Substitute”, approved equivalents shall be submitted by the date 

listed in the Calendar of Events section. Equivalents will be approved by Addendum to the 

solicitation. 

17. COMPLIANCE WITH SPECIFICATIONS 
 

All products shall be new and unused. Any product that does not comply with any part of these 

technical specifications shall be rejected and the vendor shall, at its own expense, including 

shipping, replace the item. 

18. MATERIALS AND WORKMANSHIP 
 

The successful bidder shall be required to furnish all materials necessary to perform contractual 

requirements. Materials and workmanship for this contract shall conform to all codes, 

regulations and requirements for such specifications contained herein and the normal uses for 

which intended. Material shall be manufactured in accordance with the best commercial 

practices and standards for this type of goods. All literature and products must be packaged and 

labeled to sell in the United States. 

19. ENVIRONMENTALLY PREFERABLE PROCUREMENT 
 

In accordance with the City’s Sustainable Procurement Policy and Climate Action Plan, it is the 

policy of the City of Tacoma to encourage the use of products or services that help to minimize 

http://cms.cityoftacoma.org/sustainability/resolution38248-PurchasingPolicy.pdf
https://www.cityoftacoma.org/UserFiles/Servers/Server_6/File/cms/enviro/Sustain/CAP%20Final/Tacoma%20CAP.pdf
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the environmental and human health impacts of City Operations. Respondents are encouraged 

to incorporate environmentally preferable products or services that have a lesser or reduced 

effect on human health and the environment when compared with competing products or 

services that serve the same purpose. This comparison may consider raw materials acquisition, 

products, manufacturing, packaging, distribution reuse, operation, maintenance or disposal of 

the product or service. 

The City of Tacoma encourages the use of sustainability practices and desires any awarded 

contractor(s) to assist in efforts to address such factors when feasible for: 

• Durability, reusability, or refillable 

• Pollutant releases, especially persistent bio-accumulative toxins (PBTs), low 

volatile organic compounds (VOCs), and air quality and stormwater impacts 

• Toxicity of products used 

• Greenhouse gas emissions, including transportation of products and services, and 

embodied carbon 

• Recycled content 

• Energy and water resource efficiency 
 

20. LEAP REQUIREMENTS 
 

This project has no LEAP requirements, however, the City of Tacoma is committed to equality in 
employment for WA-State approved Apprentices, City of Tacoma residents, residents of local 
economically distressed areas, youth, veterans, minorities, and women. Please contact 
the LEAP Office for assistance in locating qualified employees. Visit the LEAP website for more 
information. 

 
21. EQUITY IN CONTRACTING 

 

This project has no EIC requirements, however, the City of Tacoma is committed to 

encouraging firms certified through the Washington State Office of Minority and Women’s 

Business Enterprise to participate in City contracting opportunities. See TMC 1.07 Equity in 

Contracting Policy at the City’s Equity in Contracting Program website. 

mailto:leap@cityoftacoma.org
https://www.cityoftacoma.org/government/city_departments/community_and_economic_development/local_employment_apprenticeship_training_program
https://omwbe.diversitycompliance.com/
https://omwbe.diversitycompliance.com/
https://cityoftacoma.org/government/city_departments/community_and_economic_development/equity_in_contracting
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SECTION 01010 - SUMMARY OF WORK 

 
 

1.1 PROJECT DESCRIPTION 

This project includes the tear off of the existing top roof material and the installation 
of new Sika Sarnafil roof at Tacoma Power’s Cowlitz Salmon Hatchery Early 
Rearing Building. 

The contractor shall supply all labor, tools, transportation, equipment, and materials required 
to complete the work required by this contract in excess of those materials to be supplied by 
Tacoma Power as listed in Section 01040 – Project Coordination. 

In all cases, the City’s contract is with one (1) general contractor and it is the general 
contractor’s responsibility to ensure all work required to provide a complete and operational 
facility is included in their bid. When possible, the City has attempted to reference work 
which should be coordinated with various trades, but it is the contractor’s responsibility to 
coordinate and schedule the work of all subcontractors, trades, and suppliers to assure the 
proper and timely prosecution and completion of all items of work. 

Major components of work under this contract include, but are not limited to, the 
following list: 

 

A. ROOFING SYSTEM 

1. Remove and dispose the unwanted top layer roofing material. 

2. Inspect and replace any perlite boards for water damage. 
3. Install crickets and drains. 
4. Apply new watertight Sika Sarnafil roofing membrane roof on Salmon 

Hatchery Early Rearing building, includes all three (3) roofs, covered area, 
and all required roof flashing, for complete roofing system. 

 
B. MECHANICAL SYSTEMS 

If necessary, remove and reinstall any rooftop mounted mechanical equipment to facilitate roofing 
installation. 

 
C. ELECTRICAL SYSTEMS 

If necessary, remove and reinstall any rooftop or parapet wall mounted electrical 
equipment. 

 
D. DELIVERY OF MATERIALS 

Delivery of materials to the Cowlitz Salmon Hatchery Early Rearing Building can be by inside 
stairway or by crane. There are three (3) distinct and separate roofs, plus roof walkway which 
comprise the Salmon Hatchery Early Rearing building roof, all roofs will be recovered as part of 
this contract.  

Other methods for delivery of materials may be available to the contractor, other methods will 
require engineers approve before delivery. 

 
E. SAFE REMOVAL OF EXISTING ROOF 

Removal of the existing roof will be in a safe, dust free, manner  to protect the hatchery fish  
from any harmful air borne materials from  contaminating  the  rearing ponds. 

 

DIVISION 1 - SPECIAL PROVISIONS 
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PROJECT LOCATION 

This project is located at the Tacoma Power’s Cowlitz Salmon Hatchery Early Rearing 
Building (149 Salmon Lane, Salkum WA, 98582) The project is located in Lewis County, 
Washington. 

1.2 SITE SHOWING 

The bidder will be responsible for examining the site(s) and to have compared the sites with the 
specifications and contract drawings contained in this specification, and be satisfied as to the 
facilities and difficulties attending the execution of the proposed contract (such as uncertainty of 
weather, floods, nature and condition of materials to be handled and all other conditions, special 
work conditions including work schedules, obstacles and contingencies) before the delivery of their 
proposal. 

No allowance will be subsequently made by the City on behalf of the bidder by reason of any error 
or neglect on the bidder’s part, for such uncertainties as aforesaid. 

A site showing will be conducted on June 25, 2024 at Tacoma Power’s Cowlitz Salmon 
Hatchery Early Rearing Building (199 Salmon Lane, Salkum WA, 98582) at 10:00 a.m, 
immediately following the pre-bid meeting. Due to the nature of this project, the bidder is 
responsible for examining the site prior to placing a bid. Only one (1) site showing will be 
conducted. It is the bidder’s responsibility to assure that they attend the site showing as 
scheduled. If the contractor cannot make the listed showing, they may be able to coordinate a 
visit to the site on their own. Failure to examine the site may be grounds to reject the bid. Tacoma 
Power shall make no adjustment to the price or provide any compensation to the contractor for 
impacts relating to the contractor’s failure to consider the potential impacts of not only the site 
conditions observed, but changes in the observed conditions that could have been foreseen by the 
contractor. 

By entering into the contract, the bidder represents that they have inspected in detail the project 
site and has become familiar with all the physical and local conditions affecting the project and/or 
the project site. Any information provided by the City to the contractor, relating to existing 
conditions on, under, or to the project and/or site including, but not limited to information pertaining 
to hazardous material abatement and other conditions affecting the project site, represents only 
the opinion of the City as to the location, character, or quantity of such conditions and is provided 
only for the convenience of the contractor. The contractor shall draw their own conclusions from 
such information and make such tests, review and analyses as the contractor deems necessary to 
understand such conditions and to prepare their proposal. 

The City assumes no responsibility whatsoever with respect to the sufficiency or accuracy of such 
information and there is no guarantee, either expressed or implied, that the conditions indicated or 
otherwise found by the contractor as a result of any examination or exploration are representative 
of those existing throughout the work and/or project site. 

The contractor shall carefully study and compare the contract documents with each other and shall 
at once report to the City errors, inconsistencies or omissions discovered. If the contractor 
performs any construction activity knowing it involves a recognized error, inconsistency or 
omission in the contract documents without such notice to the City, the contractor shall assume the 
risk and responsibility for such performance and shall bear an appropriate amount of the 
attributable costs for correction. 

The contractor shall take field measurements and verify field conditions and shall carefully 
compare such field measurements and conditions and other information known to the contractor 
with the contract documents before commencing activities. Errors, inconsistencies or omissions 
discovered shall be reported to the City at once. 
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1.3 COMMENCEMENT, PROSECUTION AND COMPLETION 

The contractor will be required to complete the contract documents and to provide surety and 
payment bonds within ten (10) calendar days after the award of the contract. The contractor shall 
begin the work to be performed in the contract within ten (10) calendar days after the date of 
notification to commence work. Notification to commence work may either be by letter or, if no 
letter is issued, by agreement at the preconstruction conference (or if no letter is issued, by the 
date the contract is executed by the City). 

The contractor shall be required to complete all work within forty-five (45) calendar days after 
the date of notification to commence work. If the contractor fails to complete all work within forty-
five (45) calendar days. The amount of liquidated damages set forth in General Provision 3.14 is 
hereby modified to $500 per day. All other terms in General Provision 3.14 shall remain the same. 

The date to commence work is negotiable between the contractor and the City. However, all 
work shall be completed by October 31, 2024. 

1.4 SPECIFICATION FORMAT 

This specification is written and formatted for use with Public Works specifications and is 
numbered to be consistent with other specifications, including Construction Specifications Institute 
(CSI) format, as modified by the City. It is not intended to indicate what work is to be 
accomplished by various subcontractors on the project. In all cases, the City’s contract is with one 
(1) general contractor and it is the general contractor’s responsibility to insure all work required to 
provide a complete and operational facility is included in their bid. 

When possible, the City has tried to reference work which should be included with various trades, 
but it is the contractor’s responsibility to ensure all work is properly coordinated. The numbering 
system in the Special Provisions Section reflects standard provisions written by the City and 
assigned constant numbers. Thus, gaps will appear when specific sections are not used. 

1.5 CONTRACT WORK TIMES 

Contract work times shall be Monday through Friday, 8:00 a.m. to 5:00 p.m., excluding holidays, 
described in Section 2.13 of the General Provisions or as otherwise approved by the City. 

If the contractor elects to work on a Saturday, Sunday, holiday or longer than the designated 
contract work times, such work shall be considered overtime work. On all such overtime work, a 
City engineer or their inspector must be present. The contractor shall reimburse the City for the full 
amount of the costs for City employees who must work any such overtime hours. It shall be the 
engineer's decision as to when an inspector is required. For the purpose of estimation of 
reimbursement of City employee’s overtime, the bidder shall budget $50.00 per hour. 

However, if the City orders work to be performed on overtime, all City employees' overtime costs 
will be at no expense to the contractor. The City will not require reimbursement for overtime hours 
worked by the City for inspection as detailed in the General Provisions if the conditions of this 
paragraph are met to the satisfaction of the engineer. 

1.6 QUALIFICATION OF CONTRACTORS 

A. QUALIFIED CONTRACTORS 

Only contractors with management, employees, and staff experienced in the type of work required 
by this specification, and with a record of successful completion of projects of similar scope, 
complexity, and overall cost will be considered. The bidder must complete the Contractor's Record 
of Prior Contracts form attached to this specification at the time of submitting their bid.  The City 
will be the sole judge of the bidder's ability to meet the requirements of this paragraph. Bidders 
past work will be judged in complexity of job, time of completion, organization, and other factors 
that may indicate the abilities of the contractor. 
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Submit to the engineer within ten (10) calendar days following execution of the contact documents, 
a list of all subcontractors, including each subcontractor’s address, telephone number, and contact 
person to be used on this project. 

After completion of the project, an evaluation prepared on the form titled "Generation Contractor 
Performance Review" which is attached will be completed for the general and all subcontractors on 
this project.  This form will be used to determine the adequacy of the work performed on this 
project including supervisor, quality of work, and adequate manpower and equipment, and the 
ability for the general or subcontractor to perform work for Tacoma Power in the future. 

Any exception taken by any contractor to the comments on the form should be directed to the 
engineer within thirty (30) days of receipt. Failure to adequately respond to a poor evaluation 
within this time frame will be cause for rejection of future bids. The completed evaluation form will 
be shared with the contractor and subcontractors, but will be kept confidential by the City. 

B. QUALIFIED SUPERINTENDENT 

The contractor shall employ a competent superintendent as referenced in Section 01040 – Project 
Coordination, Paragraph 1.15 – Superintendent. 

1.7 SPECIFICATIONS AND DRAWINGS 

The following drawings, attached to these specifications, are made a part of the contract: 

Drawings for Reference 

Sheet No. Title 

MA-2909 COWLITZ SALMON HATCHERY ROOF REPLACEMENT PLAN & 
DETAILS 

MA-2734 ROOF & FLOOR FRAMING SHEET 1 - PLAN 

MA-2735 ROOF & FLOOR FRAMING SHEET 2 - DETAILS 

 
All contract drawings are reduced to approximately half-size. Typical full-size prints are available 
and may be inspected by prospective bidders in the office of the Assistant Generation Manager - 
Generation Section, Tacoma Power, Third Floor, Tacoma Public Utilities Building, 3628 South 35th 
Street, Tacoma, Washington. Copies of original drawings may be obtained through the engineer 
during the bidding period. The contractor will be required to pay for all City-made full-size prints. 

A maximum of 3 sets of specifications and one (1) set of full-size reproducible drawings will be 
furnished to the successful bidder for construction purposes. It shall be the contractor's 
responsibility to provide sufficient sets of drawings for building purposes. 

The contractor shall keep on the job site a full-size copy of the drawings and the specifications, 
and shall, at all times, give the engineer access thereto. 
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END OF SECTION 

1.8 EVALUATION OF BIDS 

The award of this contract will not be based on cost alone as other factors and features are equally 
important. The contract will be awarded to the lowest responsive and responsible bidder 
complying with the specifications; provided such bid is reasonable and it is in the best interests of 
the City to accept. 

The City, however, reserves the right to reject any and all bids and to waive any informalities in 
bids received. The City reserves the right to let the contract to the lowest responsive and 
responsible bidder whose bid will be most advantageous to the City, price and any other factors 
considered. 

All other elements or factors, whether or not specifically provided for in this contract, which would 
affect the final cost to and the benefits to be derived by the City will be considered in determining 
the award of the contract. In addition, the bid evaluation factors set forth in City Code Section 
1.06.262 may be considered by the City. The conclusive award decision will be based on the best 
interests of the City. The engineer’s decision as to which contractor best meets the City’s need will 
be final. 

In addition to General Provisions Section 1.08, the following factors will be used in bid evaluation: 

A. Experience and success of both company and superintendent completing at least three (3) 
projects of similar scope, complexity and overall cost. 

B. A minimum of ten (10) documented years experience in project supervision by superintendent. 
Bidders shall submit a resume of named superintendent with their bids. See Section 01300 - 
Submittals and Shop Drawings. 

C. Proposal prices, base bid, and cost of any or all alternates listed. 

D. Review of all required submittals. 

E. Past record with the City (including satisfying safety requirements). 

F. Bidder's responsibility based on, but not limited to: 

1. Ability, capacity, organization, technical qualifications and skill to perform the contract or 
produce the services required. 

2. Contractor’s construction record including references, judgment, stability, adequacy of 
equipment proposed to be furnished. 

3. Whether the contract can be performed within the time specified. 

4. Quality of performance of previous contracts or services 
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1.1 ADMINISTRATION 

A. AUTHORITY 

The City inspector or engineer in coordination with the contractor shall make all 
measurements and determine all quantities and amounts of work done for progress 
payments under the contract. 

Approximately once a month, the project engineer shall make an estimate of the work 
completed or done by the contractor, and such estimates will be made by measurement or 
approximation at the option of the engineer. The engineer’s determination of progress 
payments shall be conclusive. The City will not pay for material not under City control. 

In case work is suspended, nearly suspended, or in case only unimportant progress is being 
made, the engineer may, at their discretion, make progress estimates at longer intervals than 
once a month. 

Modify Section 2.14 of the General Provisions as follows. 

Invoices shall be emailed to: Stephen Fairchild, sfairchild@cityoftacoma.org 
 

NOTE: All questions regarding contract status or payments should be directed to the project 
engineer. 

B. UNIT QUANTITIES SPECIFIED 

Quantities indicated in the proposal are for bidding and contract purposes only. Quantities 
and measurements supplied or placed in the work and verified by the engineer and 
contractor determine payment. 

Adjustments to contract prices due to changes in quantity shall be in accordance with the 
latest edition of the Standard Specifications, unless otherwise modified by this specification. 

The City reserves the right to delete any bid item from the contract by notifying the contractor 
in writing of its intent. In the event of deleted work, the contractor’s sole compensation shall 
be the money due the contractor for materials that had been purchased and obtained by the 
contractor prior to the deletion of the work. 

C. CONTRACT PRICE 

The lump sum and unit bid prices shall be full and complete compensation for the contract 
work stated, together with all appurtenances incidental thereto, including materials, 
equipment, tools, labor, and all the costs to the contractor for completing the contract in 
accordance with the plans, specifications, and instructions of the engineer. 

All work not specifically described or mentioned in these specifications, but are required to be 
constructed to achieve complete and operable systems, structures or amenities shall be 
considered incidental items of work, not separately compensable, and its price included in 
items of work specified in the specifications. 

D. NON-PAYMENT FOR REJECTED OR SURPLUS PRODUCTS 

Payment will not be made for any of the following: 

1. Products wasted or disposed of in a manner that is not acceptable 

2. Products determined as unacceptable before or after placement 

3. Products not completely unloaded from the transporting vehicle 

4. Products placed beyond the lines and levels of the required work 

SECTION 01025 - MEASUREMENT AND PAYMENT 

mailto:sfairchild@cityoftacoma.org
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5. Products remaining on hand after completion of the work 

6. Loading, hauling and disposing of rejected products 

1.2 PROPOSAL ITEMS 

1. MOBILIZATION/DEMOBILIZATION, PER LUMP SUM 

A. MEASUREMENT 

Mobilization/Demobilization shall be measured per the lump sum (LS), not to exceed 
5-percent of the base bid price. 

B. PAYMENT 

The lump sum (LS) contract price for Mobilization/Demobilization shall be full compensation for 
all labor, equipment, and materials to mobilize to the job site, preparation of work areas, 
demobilization, including clean up and site restoration. Phases of this job may require multiple 
mobilizations/demobilizations by some trades/subcontractors for grading, compaction, paving 
and other related site work. Mobilization/demobilization will only be paid once regardless of the 
number of mobilizations. 

70-percent of the bid amount will be paid upon completion of the initial mobilization and job site 
preparation. The remaining 30-percent will be paid upon completion of all site restoration and 
clean up. 

2. REMOVAL AND DISPOSAL OF EXISTING TOP ROOF, PER LUMP SUM 

A. MEASUREMENT 

The work under this bid item will include all labor, materials and equipment to tear off, remove 
and dispose of the top roofing material. 

Additional work incidental to the construction is the cleaning existing, removal of portions of the 
existing roof system, preparation of the existing roof and removal and replacement of equipment, 
walkways, handrails, etc. 

B. PAYMENT 

Payment will be per lump sum (LS) and shall be full compensation for all labor, materials, 
equipment, and tools required to remove and disposal of the existing top later of roofing. 

 

3. COWLITZ SALMON HATCHERY EARLY REARING BUILDING REROOF, PER 

SQUARE FOOT 
 

A. MEASUREMENT 

The work under this bid item will include all labor, materials and equipment to install 60 mil 
Sika Sarnafil membrane overlay roof system per manufacturers recommendations. 

Additional work incidental to the construction is the cleaning existing, removal of portions of 
the existing roof system, preparation of the existing roof and removal and replacement any 
equipment. 

B. PAYMENT 

Payment will be per square foot (SF) and shall be full compensation for all labor, 
materials, equipment, and tools require to furnish and install 60 mil Sika Sarnafil 
PVC membrane replacement or overlay roof system per the manufactures 
recommendations (reference section 07545). 
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4. REPLACE RIGID BOARD INSULATION, PER EACH 
 

A. MEASUREMENT 

The work under this bid item will include all labor, materials and equipment to remove water 
damaged existing insulation and install new insulation. 

Each Replacement panel shall be shall be measured 4-foot by 8-foot, 2-inch thick rigid 
insulation. 

B. PAYMENT 

Payment will be per each (EA) and shall be full compensation for all labor, materials, 
equipment, and tools require to remove and replace insulation. 

 

 

5. FORCE ACCOUNT, PER LUMP SUM 
 

A. MEASUREMENT 

Measurement will be made for Force Account in accordance with Section 1-09.6 of the latest 
edition of the Standard Specifications for Road, Bridge and Municipal Construction of the 
Washington State Department of Transportation as modified by Force Account Work in the 
Special Provisions or on negotiated lump sum or unit price change orders added to the contract. 

B. PAYMENT 

Payment shall be made for change order items added to the contract which shall be treated as a 
deduct to the force account remaining available. 

“Force Account,” as listed in the proposal 

1.3 SCHEDULE OF VALUES LIST 

Bid items will be bases for schedule of values list. 

1.4 FORCE ACCOUNT WORK 

This section supersedes Section 3.10, Paragraph C of the General Provisions. 

In certain circumstances, the contractor may be required to perform additional work.  Where 
the work to be performed is determined to be extra and not attributed to the contractor’s 
negligence, carelessness, or failure to install permanent controls, it shall be paid in accordance 
with the unit contract price or by force account. 

Such additional work not covered by contract items will be paid for on a force account basis in 
accordance with Section 1-09.6 of the Standard Specifications or as a negotiated change order 
with lump sum or unit price items. For the purpose of providing a common proposal for all 
bidders and for that purpose only, the City has estimated the potential cost of force account 
work, and has entered the amount in the bid proposal to become a part of the total bid by the 
contractor. However, there is no guarantee that there will be any force account work. 
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END OF SECTION 

1.5 NON-PAYMENT FOR REJECTED OR SURPLUS PRODUCTS OR WORK 

Payment will not be made for work rejected by the City. Products or work not meeting 
contract requirements shall be replaced by the contractor at no expense to the City, 
regardless of the impact to work, schedule or cost. 

1.6 AS-BUILTS 

The final payment of this contract will not be released until complete “AS-BUILT” plans are 
received and approved by the engineer. 

1.7 ALTERNATES 

A. SUMMARY 

This section includes: 

1. Submission requirements for alternates 

2. Procedure for selection and award of alternates 

3. Schedule of alternates 

B. SUBMISSION REQUIREMENTS 

1. State amount to be added or deleted from base bid for each alternate bid in space provided 
on bid proposal form. Failure to state each alternate bid may result in rejection of entire bid 
proposal. 

2. Include in bid proposal form any alternates indicated by addenda to bidding documents. 

3. Coordinate related work and modify surrounding work to integrate each alternate with work 
contract documents. Adjust alternate bids accordingly. 

4. Modify Paragraph 1 of General Provision 1.04 as follows: 

The bid bond, or in lieu thereof, the certified or cashier’s check must be 5-percent of the 
total amount bid, including tax. The total amount bid includes the total amount of the base 
bid and all additive alternates listed and bid in the proposal. 

C. PROCEDURES FOR SELECTION AND AWARD OF ALTERNATES 

1. Alternates quoted on bid proposal form will be reviewed, accepted or rejected using any 
combination of alternates at City's option. Accepted alternates will be identified in the final 
City/contractor contract. 

2. Acceptance or rejection of alternate bids by City will be used in determining low bid price 
due to funding availability for this project. 
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1.1 PROJECT ENGINEER/LEAD 

The project engineer/lead shall be herein referenced as engineer in these specifications. 

Construction management for this project with whom the contractor shall coordinate all their 
activities will be Mr. Stephen Fairchild at 253-820-4867 once the notice to commence work is 
issued. Any changes to these specifications or plans shall be approved by this engineer prior to 
commencing any work. 

Bidder inquiries, regarding technical specifications, may be directed to Mr. Stephen Fairchild at 
253-820-4867. For general purchasing provisions, contact Ryan Foster, Purchasing, 
rfoster1@cityoftacoma.org  

1.2 MEETINGS 

A. PRE-BID MEETING 

A pre-bid meeting will be held on Tuesday, June 25, at 10:00 a.m., at Tacoma Power’s Cowlitz 
Salmon Hatchery Visitor Center conference room (199 Salmon Lane, Salkum WA, 98582).  
Email Ryan Foster at rfoster1@cityoftacoma.org to confirm your attendance by Monday, June 
24, 2024 at 3:00 p.m. 

B. PRE-CONSTRUCTION MEETING 

Following award of the contract, the engineer will notify the selected bidder of the time and date 
of the pre-construction meeting to be held at the project location or the Third Floor Engineering 
Conference Room, Tacoma Public Utilities Administration Building, 3628 South 35th Street, 
Tacoma, Washington 98409. 

Minutes of the pre-construction meeting will be sent to the contractor and all meeting attendees. 
Recipients of the pre-construction meeting minutes will be required to direct any comments or 
changes to these minutes to the engineer within seven (7) days from the date of receipt. If no 
changes or comments are received within the seven (7) days, the meeting minutes will be kept 
by the engineer and become part of the project file. 

C. SITE MEETINGS 

The engineer will schedule weekly meetings at the project site prior to each major phase or 
section of work; prior to installing major pieces of equipment as identified by the engineer; 
and on an as-needed basis. Attendance is required of the contractor, site superintendent 
and major subcontractors at all such meetings. The engineer will notify the contractor of all 
required site meetings during the pre-construction meeting. Agenda will follow the same 
format as the pre-construction conference for applicable items. 

Minutes of the weekly site meeting will be sent to the contractor and all meeting attendees. 
Recipients of the pre-construction meeting minutes will be required to direct any comments 
or changes to these minutes to the engineer within seven (7) days from the date of receipt. 
If no changes or comments are received within the seven (7) days, the meeting minutes will 
be kept by the engineer and become part of the project file. 

1.3 PERMITS 

The contractor shall apply for, obtain and pay for all other required permits as set forth in 
Section 3.02 of the General Provisions. 

SECTION 01040 - PROJECT COORDINATION 

mailto:rfoster1@cityoftacoma.org
mailto:rfoster1@cityoftacoma.org
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1.4 COORDINATION WITH OTHERS 

A. OPERATION OF EXISTING FACILITIES 

The facilities or portions of facilities within the project limits must be kept in continuous 
operation throughout the construction period. No interruption will be permitted which adversely 
affects the degree of service provided. Provided permission is obtained by the City in advance, 
portions of the existing facilities may be taken out of service for short periods. 

It is possible that other contractors or the City personnel will be working in the project area 
during the time of construction. It shall be the responsibility of this contractor to coordinate 
its work with all other agencies and/or contractors within the project area. 

The contractor shall also be responsible to minimize disruptions to access road within the 
transmission line. Directions of the engineer and/or inspector shall be followed at all times. 

The contractor shall also be responsible to minimize disruptions to building occupants. Monday 
through Friday. 

Contractor shall provide temporary facilities and make temporary modifications as necessary to 
keep the existing facilities in operation during the construction period. 

Existing transmission lines, distribution lines, and utility lines will be encountered during the 
course of this project. These service systems will remain energized and functional during 
construction except as otherwise provided for in these specifications. 

The contractor shall be responsible for coordinating and scheduling the work to be performed 
by the City so that it coincides with the contractor’s work. 

All construction activities shall be coordinated daily with the engineer or their designated 
representative. Changes to the schedule that will impact on dates shown as milestones on the 
schedule shall be coordinated with the engineer on a daily basis. 

The City will be using this facility for ongoing daily operations. 

The contractor shall become familiar with the ongoing operations and include all coordination 
required as part of the bid. The contractor shall follow all requirements of the City and do all 
coordination as part of the required work. 

B. SCHEDULE AND COORDINATION OF WORK 

The contractor shall coordinate scheduling, submittals, and all work specified herein to 
assure efficient and orderly sequence of the installation of interdependent construction 
elements with provisions for accommodating items installed later. 

1.5 DIVISION OF WORK 

A. MATERIAL FURNISHED AND INSTALLED BY CONTRACTOR 

The contractor shall furnish and pay for all necessary materials (except City-furnished) and 
shall provide all labor, tools, equipment and superintendent, and perform all work incidental to 
the completion of the project as contemplated by this contract in accordance with the plans, 
specifications, and instructions of the engineer. 

Each subcontractor shall furnish and install all materials and equipment unless otherwise 
specified. 

Requests for use of alternate materials shall be submitted prior to bid opening in accordance 
with Section 01300, Paragraph 1.4 – “Or Equal” Clause or Substitutions. 
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1.6 LIMITATION OF CONTRACTOR'S WORK AREA/OR CONTRACTOR'S USE OF 
PREMISES 

A. BARRIERS 

Dividing work area from area in City use. 

B. CITY OCCUPANCY 

The project and/or its surrounding area will be occupied/used by the City of on-going daily 
operations. The City has designated areas to be kept clear during all phases of construction. 

C. CONTRACTOR’S USE OF PREMISES 

All requests for use of areas not designated for use by the contractor shall be made in writing 
to the engineer for approval at least four (4) days in advance of the need. The engineer shall 
approve those areas for use prior to use by the contractor. 

All staging and work areas shall be submitted with bids for approval by the engineer. 

1.7 HAZARDOUS MATERIALS 

The City has tested areas of work to be disturbed during construction. The contractor is 
required to follow all local, state, and federal laws pertaining to the disturbance, removal, 
handling, storing, transporting, and disposal of all materials deemed hazardous by law. 

All work shall be performed by workers certified by Washington State Department of Labor 
and Industries as having successfully completed a state approved training course. All work 
shall be in accordance with EPA Title 40 CFR. 

1.8 CONTRACT CHANGES 

The City has developed four (4) forms to facilitate and track communications with the 
contractor. These are the Request for Information (RFI), Engineering Change Directive 
(ECD), Proposal Request (PR), and Change Order Proposal (COP). These forms are 
included at the end of the Special Provisions. 

The Request for Information (RFI) shall be used by the contractor whenever written 
direction on conflicts in plans, insufficient or un-constructable detail is shown, or any other 
issue which should be documented arises. The City may also use the form to inquire on 
contractor’s methods, schedule or other issues not warranting more formal letter 
correspondence. The contractor shall maintain the numbering system and, as such, any 
issued by the City will be unnumbered until delivered to the contractor. 

The Engineering Change Directive (ECD) shall be used by the City to transmit new or 
revised drawings, issue additions or modifications to the contract or furnish any other 
direction which should be documented. Directives are effective immediately. Should the 
contractor believe that such Directive should result in either a change in cost or time for the 
project, they shall notify the engineer prior to commencing such work and, if possible, submit 
a Change Order Proposal prior to the start of such work, but in no case, more than seven 
(7) days from receipt of said Directive. 
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In the event the City does not receive a Change Order Proposal from the contractor within 
seven (7) calendar days of the contractor’s receipt of a Directive from the City, the contractor 
shall have no claim for extra cost or time or impacts attributable to the work required by the 
Directive. (Directives are numbered by the City.) Once the City and the contractor have 
established a price for the changes required by the Directive or any other request by the City 
for a change in the work, and a Change Order Proposal issues reflecting the agreed upon 
price, it is agreed and understood that the price reflected by the Change Order Proposal 
shall include all direct costs, indirect costs, and the contractor’s estimate of impacts to its 
work, including but not limited to delay impacts, and shall represent a full and final 
settlement of all issues pertaining to the work required by the Directive, and work performed 
by the contractor up to the date of the Change Order Proposal. 

The Proposal Request (PR) shall be used by the City to request pricing on a possible 
change in plans or additional work. The PR may also be used to request credits for deletion 
or changes in scope of work. The contractor shall respond to such requests with a Change 
Order Proposal within seven (7) days from receipt of said Request unless more time has 
been agreed to. Requests are numbered by the City. 

The Change Order Proposal (COP) shall be used by the contractor to respond to City 
issued Proposal Requests, Engineering Change Directives or when the contractor believes 
that changed conditions or omitted, but necessary, work items exist. The COP may be used 
for requested changes in cost or time of the contract. COPs shall be numbered by the 
contractor, and, in the case of revision or resubmission of the same basic COP, the number 
shall be hyphenated with the letter “B”, “C”, etc. 

1.9 DIFFERING SITE CONDITION 

Differing site conditions shall be administered in accordance with Sections 1.04.5, 1.04.7, 
and 1.09.11 of the Standard Specifications except as stipulated in these Special and General 
Provisions. Contractor shall have no claim for additional costs or work, if it fails to submit a 
written RFI to the City immediately upon encountering any differing site condition, conflicts in 
the plans, specifications, or constructability issues. 

The contractor shall promptly, and before conditions are disturbed, notify the engineer or their 
field representative of problems with subsurface conditions at the site, problems or conflicts 
in the plans or specifications or problems on constructability. A written Request for 
Information (RFI) shall be submitted by the contractor when such problems and direction are 
required. 

The engineer shall promptly investigate the conditions, and if agreed upon with the 
contractor, adjustment shall be made on the appropriate details in writing to facilitate 
construction. The response may be on the RFI or may necessitate an Engineering Change 
Directive (ECD) or Proposal Request (PR). No claim by the contractor under this differing 
site condition shall be allowed except as agreed upon in writing with the engineer. 

Whenever possible, should the City desire extra work to be performed a Proposal Request 
(PR) shall be sent to the contractor. 

Whenever possible, the contractor shall submit in advance and in writing, a Change Order 
Proposal (COP) for changes in the scope of work and/or contract amount. This proposal 
shall be either accepted or rejected in writing by the project engineer prior to work 
commencing. When no agreement can be reached, the City may order extra work on force 
account. 
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When time is short, the contractor shall notify the City extra work is required or the City shall 
notify the contractor that extra work is needed and at a minimum, the engineer shall issue a 
handwritten Engineering Change Directive. In such cases, said handwritten Directive will 
not be considered as agreement that such work is extra. Within seven (7) days, the 
contractor shall submit a written Change Order Proposal for changes in the scope of work 
and/or contract amount. 

1.10 CONSTRUCTION PROGRESS SCHEDULES 

A. FORMAT 

The contractor shall prepare schedules as a horizontal bar chart with separate bar for each 
major portion of work or operation, identifying the first work day of each week and include 
holidays and times when facility will not be available to contractor for City installed work. 

B. CONTENT 

This schedule shall be activity-oriented showing as nearly as can be determined 
the starting and completion dates of each event. The schedule shall show the 
materials delivery, and installation. It will include the start and completion of each 
major item of work critical to the general contractor's operation. 

Show complete sequence of construction, by activity, with dates for 
beginning and completion of each element of construction. 

Identify each task by the appropriate proposal bid item number and 
subcontractor responsible. 

As a minimum, the following tasks shall be included on the schedule: 

1. Scope of Work identified 

2. Phases of work where required. 

3. Mobilization date 

4. Material delivery date 

5. Work start date including: any demolition, roof preparation, roof 
installation, flashing installation, etc. 

6. Work completion date 

7. Demobilization date 
 

C. SEQUENCE SCHEDULING 

It shall be the contractor’s responsibility to properly phase in all work specified herein 
including all work done by subcontractors. 

Progress schedules are required to be coordinated with Tacoma Power and updated monthly 
or when changes occur. Acceptance or approval of the progress schedule does not release 
the contractor from the responsibility to provide the necessary resources to meet the 
schedule. 

D. SUBMITTALS 

The contractor shall submit initial schedules at the preconstruction meeting or at a minimum of 
within ten (10) working days after the contract award. After review, if changes are required by 
the engineer, resubmit required revised data within ten (10) working days. 

The contractor shall use the attached Submittal Transmittal form (electronic version is available 
from the engineer) for all submittals. 
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Within twenty (20) days of the date of the contract, the contractor and the engineer will reach 
an agreement on any and all adjustments and all modifications to the submitted schedule 
which are warranted. The schedule, thus modified, will become part of the contract. 

The failure of the contractor to submit a schedule(s), or the inability of the contractor and the 
City to reach an agreement as to modifications to a schedule, shall not excuse the contractor’s 
obligation to perform the work required by the specifications in the number of days required by 
the specification. 

Once a month, the City's and the contractor's site representatives will meet and perform a 
"Line-to-Line" review of items on the schedule, illustrating their plan for meeting the 
completion dates specified in this contract and the associated construction costs for each 
subcontractor. 

The contractor shall be required to submit all color samples for the entire structure at one 
time. That shall include tile, grout, base, paint, fixtures, stain, etc. The contractor will make a 
color board for the building and submit to the engineer for approval. See Section 01300 – 
Submittals and Shop Drawings. 

1.11 PROTECTION OF EXISTING UTILITIES AND IMPROVEMENTS 

In addition to Section 3.03 “Notification of Other Governmental Agencies and Utilities When 
Underground Work is Involved” and Section 3.07 “Protection of Workers and Property” of the 
General Provisions: 

The contractor shall protect from damage the utilities and all other existing improvements not 
provided for in the proposal or special provisions. The cost of labor, equipment and materials 
required to protect or replace said items shall be incorporated into the bid for this project. 

The City has attempted to locate and show on the contract drawings the locations of the 
existing underground utilities which may conflict with portions of this work, but cannot 
guarantee the accuracy or the completeness of the data shown. 

1.12 SUPERINTENDENT 

The contractor shall employ a competent superintendent (foreman) who shall be present at the 
project site at all times during the entire progress of the work, except those times when the 
contractor is demobilized. The superintendent shall be on site even when only a subcontractor 
is working, unless otherwise approved by the engineer. The foreman shall be satisfactory to 
the contractor, and shall have full authority to act on their behalf. 

It will be the foreman's responsibility to have a set of plans and specifications on the project 
site during the progress of the work. The foreman shall mark or record on the plans all 
changes made during construction. Such redline "AS-BUILT" plans shall be available to the 
engineer at all times and shall be delivered to the engineer upon completion of the work. 

The superintendent initially assigned to the project by the general contractor shall remain 
superintendent for the duration of the contract. If the superintendent is replaced, all work shall 
stop until an additional preconstruction meeting with the City is held. This work stoppage will 
be at the contractor’s expense. The completion date shall remain unchanged, regardless of 
any work stoppage. 

NOTE: The final retained portion of this contract shall not be released for any reasons until 
complete redline “AS-BUILT” plans are received and approved by the engineer. Redline “AS- 
BUILT” plans shall have all necessary information including make/model numbers, dimensions, 
and layout information necessary to properly draft changes in AutoCAD. 

1.13 CLEAN UP 

In addition to Section 3.11 - Cleaning Up of the General Provisions 
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END OF SECTION 

A. DAILY 

The contractor and the City inspector will walk the site daily and as required to determine the 
clean up and restoration required. 

All areas shall be left safe, clean and free of debris. 

Surplus excavation, conduit material, tools, temporary structures, dirt and rubbish shall be 
removed and disposed of by the contractor, and the construction site shall be left clean to the 
satisfaction of the engineer. 

Clean up is considered incidental to the project and no payment will be allowed. 

Collect waste daily and when containers are full, legally dispose of waste off site. 

Clean-up of any area impacted by the construction shall be done weekly or as 
directed/instructed by the engineer. 

 



COP Master 3-2016 Rev. 3/1/2016  

CHANGE ORDER PROPOSAL (COP) 
(This form shall be used by the contractor to respond to City 
issued Proposal Requests, Engineering Change Directives or 
when the contractor believes that changed conditions or omitted, 
but necessary, work items exist. The COP may be used for 
requested changes in cost or time of the contract.) 

 
COP No.: (Contractor Assigns) 

(Initiating a RFI, ECD or 
REF. Doc.: PR) 

 

Date:      

Project Title:        

Specification No.:   Contract No.:     

Contractor: Owner: 
Tacoma Power/Generation 
3628 South 35th Street 
Tacoma, WA 98409 

 
Title:      

 
Architectural Civil Structural Mechanical Electrical Other 

Scope of Change: 

 

Initiated By:   Representing:     

(Name) (Company) 

Cost/Credit:  Time Extension Request:     

Attachment Type:       

(Supporting Documentation) 

This change order proposal shall include ALL labor, material, equipment, subcontractor costs, mark-ups including overhead, 
profit, any other direct and/or indirect costs, and any requests for additional time associated with the change in the scope of 
work. 

 

City’s Response: 

 

 

Action: Approved Unapproved Revise and Resubmit (Select only one) 

Prior to any extra work the contractor shall submit a written Change Order Proposal (COP). See Section 01040, Contract 
Changes, of the specification for this Contract. 

 
Response By:  Attachment Type:      

(Name) (Supporting Documentation) 

Representing:  Response Date:      

(Company) (Date) 

Cc: 



ECD Master 3-2016 Rev. 3/1/2016  

ENGINEERING CHANGE DIRECTIVE (ECD) 
(This form shall be used by the City to transmit new or revised drawings, 
issue additions or modifications to the contract or furnish any other 
direction which should be documented.) 

 
 

ECD No.: (City Assigns) 
 

Date:      

Project Title:        

Specification No.:   Contract No.:     

Contractor: Owner: 
Tacoma Power/Generation 
3628 South 35th Street 
Tacoma, WA 98409 

 
Title:      

 
Architectural Civil Structural Mechanical Electrical Other 

You are hereby directed to make the following modification(s) in the Scope of Work in this Contract: 

 

This document becomes effective upon receipt by the Contractor, with signature of an approved City representative. The 
Contractor shall then commence with modifications(s) listed above. 

 

Attachment Type:   Initiated By:     

(Supporting Documentation) (Name) 

 

Representing:     

(Company) 

Contractor’s Response: 

 

 

This ECD: Will Not May Will (select one box only) result in a claim by the Contractor. 

Prior to any extra work the contractor shall submit a written Change Order Proposal (COP). See Section 01040, Contract 
Changes, of the specification for this Contract. 

 

Attachment Type:   Response By:     

(Supporting Documentation) (Name) 

Response Date:   Representing:     

(Date) (Company) 

 

Cc: 



RFI Master 3-2016 Rev. 3/1/2016  

REQUEST FOR INFORMATION (RFI) 
(This form shall be used by the contractor whenever written 
direction on conflicts in plans, insufficient or unconstructable 
detail is shown, or any other issue which should be documented 
arises; or by the City when additional clarification is required.) 

 

RFI No.: (Contractor Assigns) 
 

Date:      

Project Title:        

Specification No.:   Contract No.:     

Contractor: Owner: 
Tacoma Power/Generation 
3628 South 35th Street 
Tacoma, WA 98409 

 
Subject:     

 
Architectural Civil Structural Mechanical Electrical Other 

Requested Information: 

 

Attachment Type:   Initiated By:     

(Supporting Documentation) (Name) 

Response Required:   Representing:     

(Date) (Company) 

Response: 

 

Attachment Type:   Response By:     

(Supporting Documentation) (Name) 

Representing:     

Prior to any extra work the contractor shall submit a written (Company) 

Change Order Proposal (COP). See Section 01040, Contract 
Response Date:    

 
Changes, of the specification for this Contract. 

(Date) 

City Approval: 

The owner (Tacoma Power) reviewed the foregoing request and finds the response to be in order. 

Project Engineer:  Response Date:     

(Name) (Date) 
 

Cc: 



PR Master 3-2016 Rev. 3/1/2016  

PROPOSAL REQUEST (PR) 
(This form shall be used by the City to request 

pricing on a possible change in plans or additional 
work. The PR may also be used to request credits 
for deletion or changes in scope of work.) 

 

PR No.: (City Assigns) 
 

Date:      

Project Title:        

Specification No.:   Contract No.:     

Contractor: Owner: 
Tacoma Power/Generation 
3628 South 35th Street 
Tacoma, WA 98409 

 
Subject:     

 
Architectural Civil Structural Mechanical Electrical Other 

Scope of Request: 

 

Attachment Type:     

(Supporting Documentation) 

This is not a change order or a notice to proceed with the described work. Prior to any extra work the contractor shall 
submit a written Change Order Proposal (COP). See Section 01040, Contract Changes, of the specification for this Contract. 

 
Initiated By:   Representing: 

(Name) (Company) 

 

Cc: 



Contractor Submittal Transmittal Master 3-2016a Rev. 3/1/2016  

CONTRACTOR SUBMITTAL TRANSMITTAL 

 
 
 

Submittal No.: (Contractor Assigns) 
 

Date:      

Project Title:        

Specification No.:   Contract No.:     

Contractor: Owner: 
Tacoma Power/Generation 
3628 South 35th Street 
Tacoma, WA 98409 

Subject:     

Architectural Civil Structural Mechanical Electrical Other 

Sending the Following Item(s): 

Submittals 

Specifications 

Product/Data 

Contract 

Samples Plans Shop Drawings 

Other:         

Copies 

Copies Section Description of Product/Data Manufacturer 

    

    

    

    

Transmitted as: 

For Approval For Your Use Per Your Request For Review and Comment 

Other:        

Remarks: 

 

For Use by Architect/Engineer: 

No Exception Taken Make Corrections Noted Revise and Resubmit Rejected (See Response) 

Corrections or comments made on the shop drawings during this review do not relieve Contractor from compliance with the 
requirements of the drawings and specifications. This check is only for review of general conformance with the design concept of 
the project and general compliance with the information given in the contract documents. The contractor is responsible for 
confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, 
coordinating his work with that of all other contractors and agencies performing his work in a safe and satisfactory manner. 

Response Date:  Response By:     

(Date) (Name 
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1.1 SUBMITTALS REQUIRED/REQUESTED WITH BID 

In addition to the items listed in the Bidders Checklist, the bidders shall submit with their 
bid package the following information. This information will be used for evaluation 
purposes. 

1. Experience and success of both company and superintendent completing at least 
three (3) projects of similar scope, complexity, and overall cost. A detailed list of 
comparable projects with current list of contacts shall be submitted with the bids. 

2. A minimum of ten (10) documented years’ experience in building or facilities 
construction supervision by superintendent. Bidders shall submit a resume of named 
superintendent with their bids. 

3. Roofing Guarantee 

At the time of bid, the contractor must submit proof that the manufacturer warrants that, if 
properly applied, the Sika Sarnafil membrane roofing system shall last for a period not less 
than twenty (20) years from the date of acceptance of the work by the City. The roof 
manufacturers also warrant that the labor and materials shall guarantee a leak-free roof for 
a period not less than twenty (20) years from date of acceptance of work by the City. The 
warranty shall be provided to the City at the project closeout. 

 
At the time of bid, the contractor must submit proof that the manufacturer warrants that, if 
properly applied, the modified asphalt tab roofing system shall last for a period not less 
than twenty (20) years and the metal roof system not less than twenty (20) years from the 
date of acceptance of the work by the City. The roof manufacturers also warrant that the 
labor and materials shall guarantee a leak-free roof for a period not less than twenty (20) 
years from date of acceptance of work by the City. The warranty shall be provided to the 
City at the project closeout. 

1.2 DOCUMENTS REQUIRED AT PRECONSTRUCTION CONFERENCE 

A. Work Hazard Analysis Report as required in Paragraph 3.06(B) of the General 
Provisions. 

B. Construction Schedule as required in Section 01040 – Project Coordination. 

C. List of Subcontractors, including each subcontractor’s address, telephone number, 
and contact person to be used on this project. 

D. Name and résumé of Job Superintendent. 

E. List of Number and Names of Workers, Equipment List, and Working Site Layout or 
Requirements. 

F. List of Products. 

G. List of Principal Suppliers and Fabricators. 

SECTION 01300 - SUBMITTALS AND SHOP DRAWINGS 
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1.3 SUBMITTALS AND SHOP DRAWINGS DURING CONSTRUCTION 

Submittals and shop drawings submitted to the City as specified herein are intended to 
show compliance with the contract documents. Signatures, corrections or comments 
made on submittals do not relieve the contractor from compliance with requirements of the 
drawings and specifications. Neither does acceptance or approval of submittals by 
signature add to or delete from any contract requirements resulting from these 
specifications regardless of the wording of the submittals. Submittals will not be reviewed 
or approved when the term “By Others” is used. Submittals are reviewed or approved for 
general conformance with the design concept of the project and general compliance with 
the information given in the contract documents. The contractor is responsible for 
confirming and correlating all quantities and dimensions, selecting fabrication processed 
and techniques of construction, coordinating their work with that of other contractors and 
agencies, and performing their work in a safe and satisfactory manner. Piece-mealing of 
submittals will not be accepted. 

A. SUBMITTALS PROCEDURES 

1. Submittal Requirements: Submit as specified under individual sections. Submittals 
not requested will not be recognized or processed. 

2. Transmittal Form: Accompany each submittal with transmittal letter, in triplicate. 
Transmittal form will be supplied by the engineer. 

3. Submittal Numbering: Sequentially number transmittal forms in order submitted. Add 
alphabetic suffix to original submittal number of re-submittals. 

4. Submittal Identification: Include project, contractor, subcontractor or supplier, 
pertinent drawing and detail number, specification section number, manufacturer, 
fabrication, product, material, and, as appropriate 

5. Contractor’s Certification: Apply contractor’s stamp, signed or initialed, certifying that 
review, verification or products required, field dimensions, adjacent construction work, 
and coordination of information is in accordance with the requirements of the contract 
documents. 

6. Contractor shall review submittals for adequate installation interface for all work prior 
to submitting them to the City. 

7. Schedule of Submittals: Deliver to engineer, promptly, to meet critical path, and lead 
times as required to expedite the project. 

8. Turn-Around Time: Allow from time of receipt ten (10) working days for each 
submittal and each re-submittal to be reviewed by the engineer. 

9. Critical Issues: Prior to submittal, communicate with engineer reason for critical 
issue. Upon approval, allow ten (10) working days turn-around time from time of 
receipt by engineer. 

10. Coordination and Consolidation of Submittals: Submit related items, sections or 
trades under one (1) submittal package for each unit of work or system where 
possible. 

11. Deviations on Submittals: Identify deviations, including products and systems, not 
conforming with contract documents. 

12. Product and System Limitations: Indicate conditions which may be detrimental to 
successful performance or completion of work. 
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13. Substitutions to Specified Items: Submit for approval in accordance with Section 1.4 
“Or Equal” Clause or Substitution. Do not indicate or otherwise imply substitutions to 
specified items, except as approved. 

14. Job Site Office Records: Maintain one (1) copy of every submittal, regardless of 
status, along with a current submittal log. Ensure that the most current, architect, and 
engineer stamped shop drawings and product data are distributed and subsequently 
used in connection with the work. 

15. Re-Submittal Requirements: Revise initial submittal as directed and re-submit. 
Following procedures specified for the initial submittal. Make any corrections or 
changes in the submittals required by the engineer. Revise and make any further re- 
submittals until no exceptions are taken. Identify changes on re-submittal made since 
previous submittal. 

16. Other Pertinent Submittals: Provide templates, inserts, and as applicable in timely 
fashion to other trades. 

B. SCHEDULE OF SUBMITTALS 

1. Within ten (10) days of notice to proceed, prepare schedule of submittals for shop 
drawings, product data, samples, and as specified for each section. Update as 
requested by engineer. 

2. List submittals sequentially by project manual table of contents section numbers and 
titles. 

3. Show submittal preparation time, field measurements and verification time, date 
submitted to engineer, date due back from engineer, item order dates, and delivery 
dates. 

4. Identify individual delivery, long lead times, and critical ordering deadlines. Include 
ordering dates for each item including individual parts of major submittals. 

5. Indicate specified time allocated for review, turn around and distribution. 

6. Identify decision dates for selection of colors and finishes not scheduled or otherwise 
approved. 

7. Within ten (10) days after notice to proceed, and in accordance with the conditions of 
the contract, submit list of major products proposed for use with name of 
manufacturer, tradesman, and model number of each product. 

8. For products specified only by reference standards, give manufacturer, tradesman, 
model or catalog designation and reference standards. 

C. SHOP DRAWINGS 

1. Number and Format: Submit one (1) reproducible transparency and two (2) opaque 
reproductions when larger than 11-inches by 17-inches. 

2. Submittal Procedure: Submit for engineer’s review in accordance with submittal 
procedures specified in this section. After approved drawings are return, the 
contractor shall reproduce and distribute copies to subcontractors and other entities, 
as applicable. Maintain one (1) copy of each shop drawing at field office and one (1) 
for project record documents to be delivered to the engineer at project completion. 

3. Maximum Sheet Size: 24-inches by 36-inches or other allowable sizes of 
8-1/2-inches by 11-inches or 11-inches by 17-inches. 
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4. Identification: Reference shop drawing details same as reference on contract 
documents, including sheet and detail descriptions, schedules and room numbers. 
Indicate by whom materials, products, work, and installations are supplied, performed 
or installed. Do not use the expression “by others”. 

5. Presentation: Hand drafted or computer generated, delineated to present information 
in a clear and thorough manner. Freehand drawings not approved. CAD drawings. 

6. Variations from Contract Documents due to Standard Shop Practices: Make 
transmittal outlining variation. 

7. Engineer Changes to Submittals which affect Contract Sum or Contract Time: Do not 
distribute to being work related to submittal. Notify engineer immediately. 

8. Mechanical and Electrical Utilities, Equipment and Appliance: Include electrical 
characteristics, connection requirements, rough-ins, location of outlets, wiring, piping 
diagrams, weight where significant, and as required to describe installation 
requirements. 

D. PRODUCT DATA 

1. Number of Copies: Submit two (2) copies to be retained by the engineer. 

2. Submittal Procedures: Submit for engineer review in accordance with submittal 
procedures specified in this section. After review, distribute to subcontractors and 
other applicable entities. Maintain one (1) copy for project record documents to be 
delivered to engineer at project completion. 

3. Identification: Mark each copy to identify specific products, models, options, 
tolerances, dimensions, and other pertinent data. 

4. Manufacturer’s Standard Data: Modify drawings and diagrams to delete inapplicable 
information. Supplement to provide pertinent information unique to project. 

5. Mechanical and Electrical Utilities, Equipment, and Appliance: Where not shown by 
shop drawings, include electrical characteristics, connection requirements, 
rough-ins, location of outlets, wiring, piping diagrams, controls, weight where 
significant, and as required to describe installation requirements. Correct published 
product data to correlate with specific project requirements. 

E. ELECTRONIC FILES OF MANUALS (FROM VENDORS): 

1. Electronic manuals must be submitted in .PDF and compatible with the latest version 
of Adobe Professional. 

2. Manuals should be scanned at 300 DPI. 

3. Color originals should be scanned to color images if possible. 

4. All .PDF files should be scanned at using Optical Character Recognition (OCR) 

5. A manual must be submitted as a single .PDF file; addendums and attachments (may 
or may not include drawings) should not be submitted separately, or in different file 
formats. 

6. Manuals that consist of multiple volumes should be submitted as individual files. 

7. Manuals comprised of several sections or chapters should be bookmarked by the 
vendor. 

8. If a vendor wished to include security settings (so that their documents are “read- 
only”), that is acceptable provided that Tacoma Power can view and print from the file. 
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F. SAMPLES 

1. Quantity or Number: Submit one (1) each to be retained by engineer, except as 
otherwise specified by individual specification sections. Submit additional as required 
by contractor for distribution. 

2. Submittal Procedure: Submit for engineer’s review in accordance with submittal 
procedures specified in this section. After review, distribute to applicable entities. 

3. Size and Completeness: As specified by individual sections. When not specified, 
submit samples of sufficient size and completeness to clearly illustrate product. 

4. Identification: Label each sample with project title and complete product identification, 
including manufacturer, model number, descriptive name, supplier, and as applicable 
to sample identification. 

5. Functional Characteristics: Include parts, attachments, and components as 
applicable. Coordinate with interfacing work. 

6. Aesthetic Characteristics: As required for selection of colors, finishes, patterns, and 
as required or requested to finalize selection process. Furnish full range of 
manufacturer’s custom and standard selections. Where selection is specified, submit 
as required to show conformance to contract documents. 

G. COLOR SAMPLES 

The contractor shall submit all color samples for the entire project at one time. That shall 
include tile, grout, base, paint, fixtures, stain, etc. The contractor will make a color board 
for the building upon approval of the samples by the engineer. Piece-mealing of 
submittals shall not be accepted. 

H. DESIGN DETAILS 

All design details shall be submitted to the City by the contractor during the design phase 
for review and approval prior to commencing any construction. This includes designs, 
loads and computations on foundations, connections, columns, beams, and complete 
details of all structural members and structural connections. During this phase, the 
contractor shall be required to submit plans, calculations, and all required materials to the 
applicable authority to obtain all necessary permits for the project. 

I. MANUFACTURER INSTRUCTIONS AND CERTIFICATES 

Number: Submit one (1) copy of both the manufacturer instructions and certificates. 

Content: Include manufacturer’s printed instructions for delivery, storage, preparation, 
assembly, installation, start-up, adjusting, balancing, and finishing as specified for 
individual specification sections. Include special procedures, project conditions, and 
environmental criteria required for application or installation. 

J. CODE COMPLIANCE CERTIFICATES 

Submit information required as a condition of building permit issued by code authority, 
including certificate of occupancy, certificate of approval from Fire Marshal, and certificate 
of code compliance from state electrical inspector. 
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1.4 "OR EQUAL" CLAUSE OR SUBSTITUTIONS 

A. GENERAL 

When the engineer approves a substitution, it is with the understanding that the contractor 
guarantees the substituted article to be equal to, or better than, the article specified. The 
engineer will judge the suitability, reliability, and service availability of a proposed 
substitute. To be considered by the engineer, the request for substitution shall be 
accompanied with complete physical and technical data, manufacturer's catalogue data, 
photographs, samples, and the address of the nearest authorized service representative, 
as applicable. 

The decision of the engineer on "OR EQUALS" shall be final. 

The requirements of General Provision 2.15 - Approved Equals also apply. 

B. PRIOR TO BID OPENING 

Substitution approvals will be considered prior to the bid opening if the bidder submits their 
request for substitution not less than ten (10) working days prior to the date set for bid 
opening. All substitution requests shall be submitted using the “Substitution Request 
Form” included in the bid packet and shall be sent to the individual as noted at the top of 
the form. Substitution requests not received by the named individual will not be evaluated 
and not allowed as a substitution prior to bidding. Submit all requests and product data in 
triplicate. 

Saturday, Sunday and holidays listed in Paragraph 2.13 of the General Provisions are 
excluded from the calculation of ten (10) days. An addendum listing such approvals 
may/will be issued prior to bidding. 

Bidders who do not receive prior written approvals of "OR EQUAL" by ten(10) days prior to 
bid submittal must base their bids on the items specified. 

C. AFTER BID OPENING 

Proposed substitution and deviation requests shall be reviewed during the time of 
submittal review. 

Substitution and deviation requests will be received and considered only when one or 
more of following conditions are satisfied: 

1. The specified product or method of construction cannot be provided within the 
contract period and the contractor submittal is submitted within time frame allowed. 

2. The specified product or method of construction cannot receive necessary approval 
by a governing authority, and the requested substitution can be approved. 

3. The specified product or method of construction cannot be provided in a manner that 
is compatible with other materials. 

4. A substantial advantage is offered to the Owner, in terms of cost, time, or other 
considerations of merit. 

5. The product as specified includes the statement, “or equal” and one of the above 
conditions governs 

6. The engineer’s decision on all substitution or deviation requests shall be final. 
 

 

END OF SECTION 
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1.1 REFERENCE STANDARDS 

Reference to standards, specifications, manuals or codes of any technical society, 
organization, or association, or to the laws or regulations of any governmental authority, 
whether such reference be specific or by implication, shall mean the latest Standard 
Specification manual, code, or laws or regulations in effect at the time of opening of bids (or 
on the effective date of the agreement if there were no bids), except as may be otherwise 
specifically stated. However, no provision of any referenced standard, specification, 
manual, or code (whether or not specifically incorporated by reference in the contract 
documents) shall be effective to change the duties and responsibilities of City, contractor, 
or engineer, or employees from those set forth in the contract documents. 

Any part of the work not specifically covered by these specifications shall be performed in 
accordance with the applicable section of the latest Edition of the "Standard Specifications 
for Road, Bridge and Municipal Construction" as prepared by the Washington State 
Department of Transportation and the Washington State Department of Public Works 
Association (APWA) as amended by the latest APWA Amendment No. 1 and the latest City 
of Tacoma Amendment No. 1. 

These specifications will herein be referred to as the Standard Specifications. 

1.2 INSPECTION, TESTING AND CERTIFICATION 

A. INSPECTION 

Construction inspection and testing for the City will be performed by the project engineer or a 
designated Engineering Construction Coordinator (ECC), or others as the City may 
designate and as the construction situation may dictate. The City’s ECC will be responsible 
for insuring that the contractor is complying with the contract plans and specifications. 

1. The City will prepare a construction inspection checklist to be presented to the 
contractor at the preconstruction meeting. The checklist will include all inspections 
typically required by local, city and county officials as well as other items as deemed 
important by the engineer. 

2. The contractor shall be required to contact the City 24 hours in advance of all of the 
construction activities listed on the checklist, have the indicated activity inspected, and 
the City's inspector initial that the work was performed in accordance with the 
appropriate technical provision. 

3. The checklist shall be posted near each structure and be available for review by the 
City at all times. These inspections shall be in addition to any required inspections by 
state or local jurisdictions. The City will prepare a suitable checklist for each building to 
be constructed and present same to the contractor at the preconstruction meeting. 

4. Pre-final Inspection: Contractor shall notify the engineer in writing when all work or 
portions of work are complete and ready for inspection. The engineer will make a 
"punchlist" and forward the results of same to the contractor who shall promptly correct 
any deficiencies noted. 

5. Final Inspection: Contractor shall notify the engineer in writing when all punchlist 
deficiencies have been completed. The engineer will promptly set a time for final 
inspection at which time the engineer and contractor shall jointly inspect the work. The 
contractor will promptly correct any further deficiencies noted. 

SECTION 01400 - QUALITY CONTROL 
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B. LABORATORY SERVICES 

Testing for quality control certification or special inspections as required by the permitting 
authority will be conducted by Tacoma Power and/or an independent laboratory which will 
be furnished and paid for by the City. Subsequent sampling and testing of rejected 
material shall be paid for by the contractor. 

Failure of the material to achieve the specified density or standards will be just cause for 
rejecting any portion of, and/or all of the material represented by the test. All costs 
associated with replacement materials or any delays caused by such failure shall be borne 
by the contractor. 

It shall be the contractor’s responsibility to prepare test specimens as required for special 
inspection as required by the permitting authority or the engineer and the cost shall be 
incidental to the contract. 

C. PERMIT INSPECTIONS 

The contractor shall comply with the requirements of all permits. It shall be the 
contractor's responsibility to contact the permitting authority and schedule all required 
inspections. The contractor shall notify the Tacoma Power inspector of all scheduled 
inspections. 

 

END OF SECTION 
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1.1 UTILITIES 

A. ELECTRIC SERVICE 

The City will furnish without charge to the contractor 120 volt single phase 
power at a location specified by the engineer for the contractor's use. The 
contractor will furnish and maintain all necessary extension cords and 
adapters in accordance with the applicable rules and regulations. No 
metering will be required. 

 
B. WATER 

The City will furnish water for use by the contractor at a location specified 
by the City engineer. The contractor shall furnish all hoses and connectors 
as necessary to extend water to the job site. 

 
C. SANITARY FACILITIES 

The contractor is required to furnish for the sanitary necessities of all 
persons employed on the project, beginning with the first person employed 
and shall be the chemical type. Such conveniences shall be erected and 
maintained by the contractor, in the number and manner, and place 
approved by the engineer immediately upon commencing work. 

 

D. TEMPORARY FIRE PROTECTION 

Provide temporary fire protection until permanent systems supply fire protection needs. 

1. Provide adequate numbers and types of fire extinguishers 

2. Store combustible materials in fire-safe containers in fire-safe locations 

3. Prohibit smoking in hazardous fire-exposure locations 

4. Supervise welding operations, combustion-type temporary heating units, and similar 
sources of fire ignition. 

1.2 JOB SHACK 

A. JOB SHACK 

The contractor shall supply a job shack where construction plans shall be kept. The shack 
shall be large enough to keep "AS-BUILT" plans and provide access to City inspectors 
and engineers as required. 

The contractor shall keep on the job site a full size copy of the drawings and 
specifications, and shall at all times give the engineer access thereto. 

SECTION 01500 - CONSTRUCTION FACILITIES AND TEMPORARY 
CONTROLS 
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B. STORAGE AREA 

An area is available for material storage. This area is available for inspection prior to 
submittal of bids. This material storage area will be required to be used for storage of all 
construction material with lead time requirements that is required to be on hand at start 
of construction. Any modification of the storage area for the convenience of the 
contractor shall be at the contractor's expense and shall be reproved by the engineer. 
Contractor may use an alternate area for storage of lead time material providing it is at 
the contractor's expense and available to the engineer for inspection to verify availability. 

1.3 SECURITY AND ACCESS 

A. GENERAL 

This section includes 

1. Security program 

2. Entry control 

3. Restriction and operational control 

B. SECURITY  PROGRAM 

Contractor shall comply with Tacoma Public Utility’s security policies and procedures 
and take adequate precaution to protect Tacoma Public Utility’s property and 
employees. 

C. ENTRY CONTROL 

1. Procedures for the entry and exit of contractor’s personnel and materials shall be 
determined at the preconstruction meeting. 

2. Contractor shall maintain a current list of contractor and subcontractor personnel 
available for on-site inspection. 

D. RESTRICTIONS AND OPERATIONAL CONTROL 

1. Access for Materials: Every effort shall be made to deliver materials to the 
construction area during the hours of 6:00 a.m. to 12:00 p.m. Any deliverables 
outside of the house will require Engineer’s approval. 

2. Contractor Operations: Access shall be restricted to the immediate work area and 
access route identified to be used during construction. Contractor shall confine 
personnel to the immediate work vicinity while on site. 

3. Emergency Site Access during Construction: Fire lanes must remain open during 
construction. 

1.4 SAFETY 

In addition to Paragraph 3.06 “Safety” of the General Provisions, the contractor shall: 

A. WORK HAZARD ANALYSIS 

The contractor and their subcontractors shall thoroughly review the scope of work of the 
proposed project. The contractor will be responsible to indicate a work hazard analysis 
on the form of "Contractor's Work Hazard Analysis Report" attached with the proposal; 
i.e., any known or potential safety issues or phases of construction that may require 
specific safety procedures as identified by WISHA or OSHA regulations, and/or prudent 
construction practices; i.e., shoring, fall protection, scaffolding, hazardous materials, 
asbestos removal, etc. 
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This report shall be completed and submitted to the engineer before the 
preconstruction conference. A copy of this report will be forwarded to the City Safety 
Officer for review. A copy of this report shall be maintained at the work site 
(accessible to the supervisor). 

The City will review the submitted report and may require the contractor to clarify their 
safety procedures submitted or detail their procedures for ensuring safe working 
conditions for other working conditions not listed in the original submitted report; and/or 
explain how the procedures meet current safety regulations. In no case, may the 
contractor commence work until the Job Hazard Analysis Report has been reviewed 
and approved by the engineer. 

B.   WORKING  CLEARANCES 

The contractor's request for a planned outage shall be submitted to the City’s Engineer, 
or Engineering Construction Coordinator (ECC) and maintenance inspector or engineer 
five (5) days prior to scheduling any work. The City's electrical inspector and engineer 
shall route the contractor's request to the Construction & Maintenance Asst. Manager, 
Mr. Stephen Fairchild at 253-820-4867. 

1.5 PROTECTION OF ADJACENT AREAS DURING CONSTRUCTION 

The contractor shall take any measures, including but not limited to the ones listed 
below, to protect adjacent areas from the affects of construction. 

Installing temporary walls or barriers to completely divide or separate the work area from 
ongoing Salmon Hatchery operations. Visqueen or plastic shall be a minimum of 8 mil 
thick and shall form a continuous barrier sufficient to stop all construction dust and 
residue. Temporary walls of plywood may require sound deadening in some areas. 

Other work and barrier requirements as directed by the engineer to provide separation 
between the contractor's work area and ongoing Salmon Hatchery operations. 

The contractor shall take any measures, including but not limited to the ones listed 
below, to protect adjacent areas and quadrants from the affects of construction. 

1.6 DUST CONTROL 

The contractor shall take reasonable measures to prevent unnecessary dust. Earth 
surfaces subject to dusting shall be kept moist with water or by application of a chemical 
dust suppressant. Dusty materials in piles or in transit shall be covered when 
practicable to prevent blowing. 

Buildings or operating facilities which may be affected adversely by dust shall be 
adequately protected from dust. Existing or new machinery, motors, instrument panels, 
or similar equipment shall be protected by suitable dust screens. Proper ventilation shall 
be included with dust screens. 

1.7 TEMPORARY DRAINAGE PROVISIONS 

Contractor shall provide for the drainage of storm water and such water as may be 
applied or discharged on the site in performance of the work. Drainage facilities shall be 
adequate to prevent damage to the work, the site, and adjacent property. 
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1.8 POLLUTION CONTROL 

Contractor shall prevent the pollution of drains and watercourses by sanitary wastes, 
sediment, debris, and other substances resulting from construction activities. No 
sanitary wastes will be permitted to enter any drain or watercourse other than sanitary 
sewers. No sediment, debris, or other substances will be permitted to enter sanitary 
sewers and reasonable measures will be taken to prevent such materials from entering 
any drain or watercourse. 

The contractor shall maintain oil absorption pads on the actual job site whenever any 
equipment is present to immediately catch and contain any oil and/or fuel leaks. 

Nothing in this specification or contract shall be deemed to warrant to the contractor the 
quality, quantity or usefulness of the property designated for demolition, not designated 
as salvage, or designated to become the property of the contractor. 

 

END OF SECTION 
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PART 1 GENERAL 
 

1.1 SECTION INCLUDES 

This work in this section includes all work that will require disturbance and/or complete 
removal of asbestos-bearing materials. 

The City has performed an analysis on a variety of areas of the project described in this 
specification. Test results are included for informational purposes. It is expected that 
additional locations, not accessible to City inspectors, contain asbestos. Additional 
asbestos found at the site, but not specifically detailed, shall be removed per the attached 
specifications. The cost shall be incidental to the contract. 

1.2 TEST RESULTS 

A list of asbestos containing materials including the type of asbestos and concentration 
has been identified by Tacoma Power and is attached as an appendix to this 
specification. 

1.3 CODES, LAWS AND REGULATIONS 

All laws, codes and regulations shall be followed for disturbance and/or removal of 
asbestos, including, but not limited to the following: 

A. Washington State Department of Labor and Industries (Worker Training) Chapter 
59.26 RCW 

B. Environmental Protection Agency (EPA) - Title 40 Code Federal Regulations (CFR), 
Parts 61.20-61.25, Subparts A and B, National Emission Standard for Asbestos, 
Asbestos Stripping Work Practices and Disposal of Asbestos Stripping Work Practices 
and Disposal of Asbestos Work. 

C. Occupational Safety and Health Administration (OSHA) Regulation 1910.1001, 
Asbestos, Title 29 CFR, and in particular 1910.1001(f), Monitoring, and Subpart 1, 
Personal Protective Equipment. 

D. Washington Industrial Safety and Health Administration (WISHA) Regulation WAC 
296-62 and subsection 296-62-07517, Asbestos. 

E. American National Standards Institute (ANSI) Standard Z88.1-1969 “American 
National Standards Practice Respirator Protection”, latest edition, and ANSI Standard 
29.2, “Certification of Compliance for Asbestos Removal Equipment” 

F. Local Health Department, all current regulations. 

G. Uniform Building Code (UBC), current regulations as applicable. 

H. National Institute for Occupational Safety and Health (NIOSH), 30 CFR, Part II, 
Respirators. 

I. Regulations Issued by the Washington State Department of Ecology. 

J. Regulations Issued by the Local Air Pollution Control Agency. 

1.4 SUBMITTALS 

The contractor shall submit the following items prior to disturbing any asbestos materials: 

A. Drawing on 22-inch by 34-inch vellum showing exact locations of asbestos-bearing 
materials prior to disturbing any asbestos. This drawing shall note action to be taken 
by the contractor at all locations where asbestos is to be disturbed and/or removed. 

SECTION 01550 - ASBESTOS REMOVAL 
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B. Planned, detailed course of action for asbestos removal. 

C. Schedule of asbestos removal. 

D. Contingency plans for asbestos uncovered during demolition. 

PART 2 PRODUCTS 
 

NOT USED 

PART 3 EXECUTION 

3.1 GENERAL 

A. All asbestos work shall be performed by workers certified by Washington State 
Department of Labor and Industries as having successfully completed a state 
approved training course, conforming to Chapter 59.26 RCW. 

B. The contractor shall follow all requirements of the above codes and regulations to 
protect all people who may enter the area during abatement. 

C. All requirements of the local Health Department shall be followed at all times. 

D. All requirements of regulations issued by the Washington State Department of Ecology 
shall be followed at all times. 

E. The contractor shall furnish, and require use of, respiratory equipment and special 
protective clothing for employees exposed to asbestos-bearing materials. 

F. The contractor shall remove, encapsulate, and dispose of all asbestos disturbed under 
this contract. All disposal of asbestos wastes shall be as described by the local Air 
Pollution Control Agency. 

G. Contractor shall obtain and maintain all necessary permits for the life of this contract 
including, but not limited to, local Air Pollution Control Agency and Health Department 
permits. 

H. Contractor shall coordinate the project according to the submitted schedule and at the 
direction of the project engineer to avoid unnecessary impact on ongoing activities. 

 

END OF SECTION 
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1.1 QUALITY OF WORKMANSHIP AND MATERIAL 

A. WORKMANSHIP 

The contractor shall employ only competent, skillful, and orderly persons to do the work. If, 
in the engineer’s opinion, a person is incompetent, disorderly or otherwise unsatisfactory, 
the engineer shall notify the contractor, in writing, of same. The contractor shall immediately 
discharge such personnel from the work and shall not again employ those person(s) on said 
contract again. Work shall conform to the highest industry standards. 

See General Provisions, Paragraph 3.08 - Contractor - Supervision and Character of 
Employees for additional requirements. 

B. MATERIALS 

Materials shall be delivered to the project site in the manufacturer's original containers, 
bundles or packages unopened with the seals unbroken and the labels intact. Each type of 
material shall be of the same make and quality throughout. Manufactured articles, materials 
and equipment shall be installed in accordance with each manufacturer's written directions, 
unless otherwise specified. 

All materials and equipment to be provided under this contract shall conform to the latest 
edition of the applicable codes, but in no case shall be contrary to the laws of the State of 
Washington and/or Federal Government. 

The equipment supplied shall meet appropriate ANSI, OSHA, WISHA, and all Federal, state, 
and local standards for the type of equipment provided for its intended use. 

Deliver, store and handle products according to manufacturer’s written instructions, using 
means and methods that will prevent damage, deterioration, and loss, including theft. 

1. Schedule delivery to minimize long-term storage and to prevent overcrowding 
construction spaces. 

2. Deliver with labels and written instructions for handling, storing, protecting, and 
installing. 

3. Inspect products at time of delivery for compliance with the contract documents and to 
ensure items are undamaged and properly protected. 

4. Store heavy items in a manner that will not endanger supporting construction. 

5. Store products subject to damage on platforms or pallets, under cover in a weather tight 
enclosure, with ventilation adequate to prevent condensation.  Maintain temperature 
and humidity within range required. 

1.2 SALVAGEABLE AND NONSALVAGEABLE MATERIAL 

A. SALVAGE TO TACOMA PUBLIC UTILITIES 

Contractor shall carefully remove in a manner to prevent damage to all materials and 
equipment specified or indicated to be salvaged and reused or to remain property of the City. 
The contractor shall store and protect salvaged items specified or indicated to be reused in 
the work. 

Any items damaged in removal, storage or handling through carelessness or improper 
procedures shall be replaced by the contractor in kind or with new items. 

SECTION 01600 - MATERIAL AND EQUIPMENT 
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All materials considered salvageable by the engineer's representative shall be accumulated 
and tightly packaged in a container suitable for the type of materials being salvaged. 
Salvaged materials not reused on this job shall be returned to Tacoma Power Warehouse, 
3628 South 35th Street (rear), Tacoma, Washington, between the hours of 9:00 A.M. and 2:00 
P.M., Monday through Friday. 

B. PROPERTY OF CONTRACTOR 

Demolition, not indicated for salvage, becomes property of contractor. Removed from site at 
contractor's expense to a legal waste site obtained by the contractor. 

Materials deemed to be non-salvageable by the engineer's representative shall be disposed 
by the contractor to a legal dump site obtain by him. All costs to dispose of non-salvageable 
materials shall be the contractor's responsibility. 

The contractor may, if approved by the City, furnish and install new items in lieu of those 
specified or indicated to be salvaged and reused, in which case such removed items will 
become the contractor’s property. Existing materials and equipment removed by the 
contractor shall not be reused in the work except where so specified or indicated. 

 

END OF SECTION 
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1.1 DOCUMENTS REQUIRED UPON COMPLETION OF WORK 

A. CLOSE OUT PROCEDURES 

The contractor shall notify the engineer in writing when identified tasks are complete and 
ready for inspection. The engineer will make the inspection, forward the results of same to 
the contractor, who shall promptly correct any deficiencies noted. 

The contractor shall notify the engineer in writing when all punchlist deficiencies have been 
completed. The engineer will promptly set a time for final inspection, at which time the 
engineer and the contractor shall jointly inspect the work. The contractor will promptly 
correct any deficiencies noted. 

It is possible that other contractors or the City will be working in the project area during the 
time of construction. It shall be the responsibility of this contractor to coordinate their work 
with all other agencies and/or contractors within the project area. 

B. FINAL DOCUMENTATION 

Upon completion of the work and before final payment is made, the contractor shall deliver 
to the engineer, in addition to such other items specified in these specifications, the 
following documents: 

1. "AS-BUILT" Drawings 

"AS-BUILT" drawings and specifications of new or revised existing work, shown in red ink, 
provided by the general, mechanical, electrical contractors, and all other subcontractors, 
including all addendum’s, change orders, deviations, changes, elevations, and dimensions 
of their work from the construction documents, updated monthly during the construction. 
Monthly payments will not be made until all redlined as-builts are updated. 

Two (2) copies of all shop and construction drawings used for the project, the final record 
drawings (“AS-BUILT” to reflect the actual installation) including one (1) reproducible set of 
all design drawings and AutoCAD files, if applicable. 

NOTE: The final payment for this contract will not be released until “AS-BUILT” drawings 
are received and approved by the engineer. 

2. Maintenance and Operation Manuals 

Three (3) complete sets of maintenance and operation manuals and supplement drawings 
and one (1) electronic manual (.pdf), if necessary, for the care and maintenance of 
materials and equipment items installed. These manuals shall be prepared by the 
manufacturer's representatives, and collected and bound in one (1) brochure by the 
general contractor. The contractor shall also instruct the City's maintenance personnel to 
such care and maintenance as directed by the manufacturers. 

This manual shall include all air handling equipment, air balancing data, electrical and 
other mechanical equipment. It shall also include all appliances, products selected and 
other material as herein specified. 

The electronic manual shall be formatted as follows: 

a. Electronic manuals must be submitted in .PDF and compatible with the latest version of 
Adobe Professional. 

b. Manuals should be scanned at 300 DPI. 

c. Color originals should be scanned to color images if possible. 

d. All .PDF files should be scanned at using Optical Character Recognition (OCR) 

SECTION 01700 - CONTRACT CLOSEOUT 
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e. A manual must be submitted as a single .PDF file; addendums and attachments (may 
or may not include drawings) should not be submitted separately, or in different file 
formats. 

f. Manuals that consist of multiple volumes should be submitted as individual files. 

g. Manuals comprised of several sections or chapters should be bookmarked by the 
vendor. 

h. If a vendor wished to include security settings (so that their documents are “read-only”), 
that is acceptable provided that Tacoma Power can view and print from the file. 

3. All Guarantees and/or Agreements 

a. All guarantees, warranties, and/or agreements for such equipment and materials as 
carry such guarantees. 

b. The contractor shall submit to the City at the completion of the project per the attached 
a "Roofing Contractor's Warranty" for each structure, guaranteeing the roof for a period 
of two (2) years. Any defect or leak that occurs during a two (2) year period shall be 
promptly remedied by the contractor at no expense to the City. Roofing manufacturer 
shall supply twenty (20) year warranty. 

All surfaces disturbed shall be restored to a condition equal to that before the work began. 

Surplus conduit material, tools, temporary structures, dirt and rubbish shall be removed 
and disposed of by the contractor, and the project area shall be left clean to the 
satisfaction of the engineer. 

Clean up is considered incidental to the project and no measurement and payment will be 
allowed. 

Obtain certificate of occupancy and final inspections from authorities having jurisdiction. 
 

END OF SECTION 
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PART 1 GENERAL 

1.1 SECTION INCLUDES 

The work in this section shall include all work that will require disturbance and/or complete 
removal of lead-bearing or other hazardous materials. 

A. This section is to establish and implement procedures and practices to be used for the 
removal and disposal of lead based coatings and other hazardous materials. 

1. All hazardous waste removal, handling, and disposal shall follow WAC 173-303. 

B. The City has performed an analysis with the aid of a consultant on a variety of areas on 
different items listed in the proposal. 

1. Test results are available upon request. It is expected that there may be additional locations, 
not accessible at time of inspection, which contain lead within the coatings. 

2. All lead and other hazardous material coatings found on the different items listed in the 
proposal, but not specifically detailed, shall be removed or prepared per the attached 
specifications. 

3. The cost of removal, storage, and disposal of the lead or other hazardous material coatings 
shall be incidental to the specific proposal item. 

1.2 TESTING OF COATINGS 

A. The contractor shall be responsible for the testing of all coatings to be removed. 

B. Testing shall be performed in a laboratory using EPA Method 7420 or equal method for 
lead, EPA method 7190 or equal method for chromium, and EPA Method 7130 or equal 
method for cadmium. 

C. The tests performed shall determine what hazardous materials are present within the coatings 
and the percent by mass of these hazardous materials within the coatings. 

D. The contractor shall report test results to the engineer prior to any work performed on the 
removal of the surface coatings. 

1.3 CODES, LAWS AND REGULATIONS 

The following laws, codes and regulations shall be followed for removal of lead-based paints 
and other hazardous materials or wastes contained within coatings to be removed. 

A. Washington State Department of Labor and Industries Chapters 296-155 WAC, 
296-24 WAC, 296-62 WAC 

B. Washington State Department of Ecology Chapters 173-303 WAC, 173-304 WAC 

C. Code of Federal Regulations Chapters 29 and 40. 

1.4 SITE WORK AND EMPLOYEE HEALTH 

A. COMPETENT PERSONS 

1. All persons involved with planning and performing stages of the work where airborne lead 
exposure exists shall be competent, knowledgeable, and have training and experience in 
jobs involving lead exposure. 

2. All employees working on site shall have been provided with current training and have 
experience in work involving lead exposure prior to the commencement of any work. 

SECTION 01750 - LEAD AND OTHER HAZARDOUS MATERIAL 
REMOVAL 
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B. EMPLOYEE TRAINING AND INFORMATION 

1. All employees exposed to airborne lead shall be provided with information and training on 
hazards of lead and measures for controlling these hazards and protection of health. 

2. All training shall follow at a minimum WAC 296-155-17625 and WAC 296-62-3040. 

C. MEDICAL MONITORING OF EMPLOYEES 

1. All employees involved with coating removal containing lead will be biologically monitored. 

2. Any employee with elevated blood lead level shall be temporarily removed from all job 
duties involving exposure to airborne lead above permissible limits. 

3. All monitoring shall follow WAC 296-62-3050 at a minimum. 

D. PERSONAL HYGIENE FACILITIES 

1. Clean change areas will be provided for all personal change items where airborne lead 
exposure exceeds permissible exposure limits. 

2. The clean change area shall be equipped with storage facilities for lead contaminated 
clothing and equipment. 

3. All employees exposed to airborne lead above permissible limits shall be provided with a 
station to wash their hands and face at a minimum. 

4. Personal hygiene facilities shall follow WAC 296-24 Part B-1 and WAC 296-155-17619. 

E. PROTECTIVE CLOTHING AND EQUIPMENT 

1. Protective clothing and equipment shall be worn by all employees working within areas 
where lead exposure is above permissible limits. 

2. Protective clothing and equipment shall follow the requirements of WAC 296-24 and WAC 
296-155-17615. 

F. CONTAINMENT AREA FOR WASTE MATERIALS 

1. An area shall be approved by the engineer for the storage of hazardous waste materials 
on site. 

2. This location shall be free from traffic or other potential hazards that may displace or 
damage storage containers. 

3. All site control shall follow WAC 296-62-3030 and WAC 173-303 at a minimum. 

G. EXPOSURE LIMITS 

1. The contractor shall maintain records of monitoring system for employee exposure of the 
constituents listed below. 

2. The contractor shall remove the employee from work and notify the engineer within 24 hours if 
any of the limits set below are exceeded. 

3. The contractor shall begin work again upon notification from the engineer once the problem 
has been corrected. 

4. Exposure limit practices shall follow WAC 296-155-17623 and record keeping shall follow WAC 
296-155-17629*. 

5. Airborne Lead: Shall follow CFR 1926.62. PEL = 50 µg/m3 (based on 8 hour TWA)* Action 

Level = 30 µg/m3 (based on 8 hour TWA)* WAC 296-155-17606 shall be followed. 

6. Airborne Chromium: Shall follow CFR 1910.1000. PEL = 500 µg/m3 (based on 8 hour 

TWA)* Action Level = 2500 µg/m3 (based on 8 hour TWA).* 

7. Airborne Cadmium: Shall follow CFR 1910.1027. PEL = 5 µg/m3 (based on 8 hour TWA)* 

Action Level = 2.5 µg/m3 (based on 8 hour TWA).* 
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* or as established by Federal, State or local regulations or requirements. 

H. SIGNS FOR WORK AREA 

1. Work areas shall be posted with visible signs for the presence of airborne lead or other 
hazardous waste materials. 

2. The signs will be posted in areas that are outside of the work area and fall below 
permissible levels of airborne lead or other contaminates. 

3. Site signs shall follow WAC 296-155-17627 at a minimum. 

PART 2 EXECUTION 

2.1 GENERAL 

A. The contractor shall perform a baseline study for each work area where hazardous materials 
will be disturbed. 

1. The contractor shall include all aspects of the environment local to the job site. 

2. The contractor shall submit a plan showing test locations and results to the engineer prior to 
commencement of work involving the disturbance of hazardous materials at the job site. 

3. Upon completion of work, including demobilization, the contractor shall perform a post- 
baseline study and shall submit the study to the engineer. 

4. The City will not make final payment for work until the engineer has received and reviewed 
the post-baseline study. 

B. All lead and hazardous waste removal work shall be performed by workers that have 
completed training and are knowledgeable in the removal of lead and hazardous waste 
materials. 

C. The contractor shall follow all requirements of the above codes and regulations to protect all 
people who may enter the work area during lead or other hazardous waste removal. 

D. All requirements of the county departments of health shall be followed at all times. 

E. The contractor shall furnish and require use of respiratory equipment and special protective 
clothing for all employees exposed to airborne lead and other hazardous materials. 

F. The contractor shall be responsible for the removal, encapsulation and disposal of all lead 
and other hazardous waste materials disturbed under this contract. 

G. The contractor shall supply a copy of their lead abatement program, management policies 
and procedures to the City with their bid submittal. 

 

  

END OF SECTION 
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1.1 SECTION INCLUDES 
The work to be performed under this section includes the procurement and installation 
of the Sika Sarnafil PVC Membrane, fully adhered with feltback roofing system to be 
applied to the Tacoma Power’s Cowlitz Salmon Hatchery Early Rearing Building, as 
shown on the reference drawings and specified herein. 

1.2 CODE REQUIREMENTS 

A. System shall be designed to meet minimum wind design requirements of the 
most recent version of ASCE 7. 

B. Factory Mutual Research Corporation (FM) – Norwood, MA 
1. Class 1-60 (required for most situations) 

C. Underwriters Laboratories, Inc. 
1. Class A assembly 

1.3 QUALITY ASSURANCE 

A. This roofing system shall be applied only by a Roofing Applicator authorized by 
Sika Sarnafil prior to bid (Sika Sarnafil "Applicator"). 

B. Upon completion of the installation and the delivery to Sika Sarnafil by the 
applicator of certification that all work has been done in strict accordance with the 
contract specifications and Sika Sarnafil's requirements, a Sika Sarnafil Technical 
Service Representative will review the installed roof system wherever a Standard 
or System warranty has been specified. 

C. There shall be no deviation made from the Project Specification or the 
approved shop drawings without prior written approval by Tacoma Power, 
Tacoma Power’s Representative and Sika Sarnafil. 

D. All work pertaining to the installation of Sarnafil membrane and flashings shall 
only be completed by Applicator personnel trained and authorized by Sika 
Sarnafil in those procedures. 

1.4 SUBMITTALS 

A. Submit in accordance with section 01300, Paragraph 1.3 – Submittal and 
Shop Drawings. 

B. PRODUCT DATA 

1. Submit manufacturer’s technical product data, installation instructions 
and recommendations. 

2. Include data substantiating that materials comply with 

requirements. 

C.   SHOP DRAWINGS 

 

1. Show roof layout with details at each change of condition. 

2. Provide specification sheets for each layer of the membrane. 

PART 1 GENERAL 

SECTION 07545 – SIKA SARNAFIL PVC MEMBRANE ROOFING 
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3. Provide flashing details. 

D. WARRANTY 

1. Sample copy of Sika Sarnafil’s warranty. 

2. Sample copy of Applicator’s two (2) year warranty which shall cover any and all 
defects in workmanship and materials. The warranty may exclude physical 
damage caused by acts of God, any activity by anyone other than the roofing 
contractor’s employees, or failure of the buildings structural components. 

3. Prior to ordering products, submit manufacturer’s standard color samples 
for engineer’s selection. 

**CONTACT SIKA SARNAFIL FOR EXACT WARRANTY TERMS AND CONDITIONS** 

E. PRE-CONSTRUCTION CONFERENCE 
Contactor shall schedule a pre-construction conference with Manufacturer and necessary 
parties at the jobsite to review and discuss project conditions as it relates to the integrity 
of the waterproofing assembly. 

F. APPLICATOR EXPERIENCE 

1. Submit applicator resume verifying the following: 

a. Certification or license by the membrane manufacturer as a locally based, authorized 
applicator of the product the installer intends to use, for a minimum of five (5) years. 

b. List of at least three (3) projects, satisfactorily completed within the past five (5) 
years, of similar scope and complexity to this project. Previous experience submittal 
shall correspond to specific membrane system proposed for use by applicator. 

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. All products delivered to the job site shall be in the original unopened containers 
or wrappings bearing all seals and approvals. 

B. Handle all materials to prevent damage. Place all materials on pallets and 
fully protect from moisture. 

C. Membrane rolls shall be stored lying down on pallets and fully protected from 
the weather with clean canvas tarpaulins. Unvented polyethylene tarpaulins 
are not accepted due to the accumulation of moisture beneath the tarpaulin in 
certain weather conditions that may affect the ease of membrane weldability. 

D. As a general rule all adhesives shall be stored at temperatures between 40-degree 
F (5-degree C) and 80-degree F (27-degree C). Read the instructions contained on 
adhesive canister for specific storage instructions. 

E. All flammable materials shall be stored in a cool, dry area away from sparks 
and open flames. Follow precautions outlined on containers or supplied by 
material manufacturer/supplier. 

F. All materials which are determined to be damaged by Tacoma Power’s 
Representative or Sika Sarnafil are to be removed from the job site and replaced 
at no cost to Tacoma Power. 

1.6 JOB CONDITIONS 

A. Sika Sarnafil materials may be installed under certain adverse weather conditions 
but only after consultation with Sika Sarnafil, as installation time and system 
integrity may be affected. 
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B. Only as much of the new roofing as can be made weathertight each day, including all 
flashing and detail work, shall be installed. All seams shall be heat welded before leaving 
the job site that day. 

C. All work shall be scheduled and executed without exposing the interior building areas to the 
effects of inclement weather. The existing building and its contents shall be protected 
against all risks. 

D. All surfaces to receive new insulation, membrane or flashings shall be dry. Should surface 
moisture occur, the Applicator shall provide the necessary equipment to dry the surface 
prior to the application. 

E. All new and temporary construction, including equipment and accessories, shall be secured 
in such a manner as to preclude wind blow-off and subsequent roof or equipment damage. 

F. Uninterrupted waterstops shall be installed at the end of each day's work and shall be 
completely removed before proceeding with the next day's work. Waterstops shall not emit 
dangerous or unsafe fumes and shall not remain in contact with the finished roof as the 
installation progresses. Contaminated membrane shall be replaced at no cost to Tacoma 
Power. 

G. The Applicator is cautioned that certain Sarnafil membranes are incompatible with asphalt, 
coal tar, heavy oils, roofing cements, creosote and some preservative materials. Such 
materials shall not remain in contact with Sarnafil membranes. The Applicator shall consult 
Sika Sarnafil regarding compatibility, precautions and recommendations. 

H. Arrange work sequence to avoid use of newly constructed roofing as a walking surface or 
for equipment movement and storage. Where such access is absolutely required, the 
Applicator shall provide all necessary protection and barriers to segregate the work area 
and to prevent damage to adjacent areas. A substantial protection layer consisting of 
plywood over Sarnafelt or plywood over insulation board shall be provided for all new and 
existing roof areas that receive rooftop traffic during construction. 

I. Prior to and during application, all dirt, debris and dust shall be removed from surfaces by 
vacuuming, sweeping, blowing with compressed air or similar methods. 

J. The Applicator shall follow all safety regulations as required by OSHA and any other 
applicable authority having jurisdiction. 

K. All roofing, insulation, flashings and metal work removed during construction shall be 
immediately taken off site to a legal dumping area authorized to receive such materials. 
Hazardous materials, such as materials containing asbestos, are to be removed and 
disposed of in strict accordance with applicable City, State and Federal requirements. 

L. All new roofing waste material (i.e., scrap roof membrane, empty cans of adhesive) shall be 
immediately removed from the site by the Applicator and properly transported to a legal 
dumping area authorized to receive such material. 

M. The Applicator shall take precautions that storage and application of materials and 
equipment does not overload the roof deck or building structure. 

N. Installation of a Sarnafil membrane over coal tar pitch or a resaturated roof requires special 
consideration to protect the Sarnafil membrane from volatile fumes and materials. Consult 
Sika Sarnafil for precautions prior to bid. 
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O. Flammable adhesives and deck primers shall not be stored and not be used in the vicinity 
of open flames, sparks and excessive heat. 

P. All rooftop contamination that is anticipated or that is occurring shall be reported to Sika 
Sarnafil to determine the corrective steps to be taken. 

Q. The Applicator shall verify that all roof drain lines are functioning correctly (not clogged or 
blocked) before starting work. Applicator shall report any such blockages in writing (letter 
copy to Sika Sarnafil) to Tacoma Power’s Representative for corrective action prior to the 
installation of the Sika Sarnafil roof system. 

R. Applicator shall immediately stop work if any unusual or concealed condition is discovered 
and shall immediately notify Tacoma Power of such condition in writing for correction at 
Tacoma Power’s expense (letter copy to Sika Sarnafil). 

S. Site cleanup, including both interior and exterior building areas that have been affected by 
construction, shall be completed to Tacoma Power’s satisfaction. 

T. All landscaped areas damaged by construction activities shall be repaired at no cost to 
Tacoma Power. 

U. The Applicator shall conduct fastener pullout tests in accordance with the latest version of 
the SPRI/ANSI Fastener Pullout Standard to verify condition of the deck/substrate and to 
confirm expected pullout values. 

V. The Sarnafil membrane shall not be installed under the following conditions without 
consulting Sika Sarnafil’s Technical Dept. for precautionary steps: 

1. The roof assembly permits interior air to pressurize the membrane underside. 
2. Any exterior wall has 10 percent or more of the surface area comprised of opening doors 

or windows. 
3. The wall/deck intersection permits air entry into the wall flashing area. 

 
W. Precautions shall be taken when using Sarnacol adhesives at or near rooftop vents or air 

intakes. Adhesive odors could enter the building. Coordinate the operation of vents and air 
intakes in such a manner as to avoid the intake of adhesive odor while ventilating the 
building. Keep lids on unused cans at all times. 

X. Protective wear shall be worn when using solvents or adhesives or as required by job 
conditions. 

Y. Sarnafil membranes are slippery when wet or covered with snow, frost, or ice. Working on 
surfaces under these conditions is hazardous. Appropriate safety measures must be 
implemented prior to working on such surfaces. Always follow OSHA and other relevant fall 
protection standards when working on roofs. 

1.7 WARRANTIES 

A. Sika Sarnafil Twenty (20) Year System Warranty: Upon successful completion of work to 
Sika Sarnafil’s satisfaction and receipt of final payment, the Sika Sarnafil 

B. Tacoma Power’s Responsibility: Tacoma Power shall notify both Sika Sarnafil and the 
Applicator of any leaks as they occur during the time period when both warranties are in 
effect. 

1.8 WARRANTY DURATIONS 
Sika Sarnafil Warranty shall be in effect for a Twenty (20) year period. 
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2.1 GENERAL 

A. The components of the Sarnafil Adhered roof system are to be products of Sika 
Sarnafil as indicated on the Detail Reference Drawings and specified in the Contract 
Documents. 

B. Components to be used that are other than those supplied or manufactured by Sika Sarnafil 
may be submitted for review and acceptance by Sika Sarnafil. 

1. Sika Sarnafil's acceptance of any other product is only for a determination of compatibility 
with Sika Sarnafil products and not for inclusion in the Sika Sarnafil warranty. 

2. The specifications, installation instructions, limitations, and restrictions of the respective 
manufacturers must be reviewed by the Tacoma Power’s Representative for acceptability 
for the intended use with Sika Sarnafil products. 

C. Condensation or moisture migration into the roof system must be controlled so that it does not 
compromise the performance of the insulation and other components of the assembly. 

1. Moisture vapor tends to migrate from warmer to cooler areas. Air/vapor retarders are used to 
inhibit or block the flow of warm moist air into the roof system. To determine if an air/vapor 
barrier is necessary, a design professional with experience with air handling and moisture 
control should be consulted. 

2. Special consideration should be given to construction related moisture. An example is 
the significant amount of moisture generated when concrete floor slabs are poured after 
the roof has been installed. 

3. Sika Sarnafil is not responsible for damage to the insulation when exposed to 
construction related moisture. 

2.2 MEMBRANE 

A. Sarnafil G410 Feltback fiberglass reinforced membrane with a lacquer coating. 

B. Membrane shall conform to ASTM D4434 (latest version), "Standard for Polyvinyl 
Chloride Sheet Roofing". Classification: Type II, Grade I. 

1. Sarnafil G410-15 feltback, 60 mil (1.5 mm), thermoplastic membrane with fiberglass 
reinforcement and a factory applied 9 oz. felt backing. 

C. Color of Membrane. 

1. EnergySmart Light Gray, initial solar reflectance of 0.51, emittance of 0.84, and solar 
reflective index (SRI) of 58 (ENERGY STAR listed) will be the default color for this 
membrane applications. If so requested the project engineer may choose to select one of 
Sika Sarnafil’s other standard colors. 

2.3 FLASHING MATERIALS 

A. WALL/CURB FLASHING 
Sarnafil G410-15 60 mil (1.5 mm) Membrane: A fiberglass reinforced membrane adhered to 
approved substrate using Sarnacol adhesive. Consult Product Data Sheets for adhesive options 
and additional information. 

1. Sarnafil G459 Membrane: An asphalt-resistant, fiberglass reinforced membrane adhered to 
approved substrate using Sarnacol adhesive. Consult Product Data Sheet for adhesive 
rates and additional information. 

PART 2 PRODUCTS 
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2. Sarnaclad: A PVC-coated, heat-weldable sheet metal capable of being formed into a variety 
of shapes and profiles. Sarnaclad is a 24 gauge, G90 galvanized metal sheet with a 20 mil 
(0.5 mm) unsupported Sarnafil membrane laminated on one side. The dimensions of 
Sarnaclad are 4 ft x 8 ft (1.2 m x 2.4 m) or 4 ft x 10 ft (1.2 m x 3.0 m). Consult Product Data 
Sheet for additional information. 

B. PERIMETER EDGE FLASHING 

1. Sarnaclad: A PVC-coated, heat-weldable sheet metal capable of being formed into a variety 
of shapes and profiles. Sarnaclad is a 24 gauge, G90 galvanized metal sheet with a 20 mil 
(0.5 mm) unsupported Sarnafil membrane laminated on one side. The dimensions of 
Sarnaclad are 4 ft x 8 ft (1.2 m x 2.4 m) or 4 ft x 10 ft (1.2 m x 3.0 m). Consult Product Data 
Sheet for additional information. 

2. Non-Typical Edge: Project-specific perimeter edge detail reviewed and accepted for one- 
time use by Sika Sarnafil's Technical Department. Consult Regional Technical Manager 
prior to job start for review and consideration for acceptance. 

C. MISCELLANEOUS FLASHING 

1. Sarnareglet: A heavy-duty, extruded aluminum flashing termination reglet used at walls 
and large curbs. Sarnareglet is produced from 6063-T5, 0.10 inch to 
0.12 inch (2.5 mm to 3.0 mm) thick extruded aluminum. Sarnareglet has a 2-1/4 inch (57 
mm) deep profile, and is provided in 10 foot (3 m) lengths. 
Use prefabricated Sarnareglet mitered inside and outside corners where walls intersect. 
Consult Product Data Sheet for additional information. 

2. Sarnastack: A prefabricated vent pipe flashing made from 0.048 inch (48 mil/1.2 mm) thick 
Sarnafil G410 membrane. Available in five different sizes. Consult Product Data Sheet for 
sizes and additional information. 

3. Sarnacorners – Universal: Prefabricated outside and inside flashing corners made of 0.060 
inch (60 mil/1.5 mm) thick membrane that are heat-welded to membrane or Sarnaclad base 
flashings. Available in one size which accommodate both inside and outside corners. Can be 
cut into one inside or one outside corner. Consult Product Data Sheet for additional 
information. 

4. Open Post Flashing: Prefabricated post flashing, 0.048 inch (48 mil/1.2 mm) thick, with an 
open seam used to flash obstructed rooftop conduits and pipes 1/2 to 1-1/4 inch (12.7-31.8 
mm) in diameter. Available in 2 sizes; 1/2 to 3/4 inch (12.7-19 mm) and 3/4 to 1-1/4 inch (19- 
31.8 mm) diameter. Open Post Flashings are heat welded in place and terminated at the top 
of the penetration completing the pipe penetration detail. 

5. Sikaflex-1a Sealant: A proprietary sealant used at flashing terminations. Consult Product 
Data Sheet for additional information. 

6. Sarnacol 2170 Adhesive: A solvent-based reactivating-type adhesive used to attach 
membrane to flashing substrate. Consult Product Data Sheets for additional information. 
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2.4 ATTACHMENT COMPONENTS 

A. MEMBRANE ADHESIVE 

1. Sarnacol 2170 Adhesive: A solvent-based reactivating-type adhesive used to attach the 
membrane to the substrate, either horizontally or vertically. Consult Product Data Sheets 
for additional information. Application rates are as follows: 

 

SARNACOL 2170 APPLICATION RATES FOR FELTBACK MEMBRANE 

 Adhesive Rates - Gallons per 100 Square 
Feet 

(Liters per Meter²) 

Approximate 

Sq. Ft./Pail 

(meter²) 

Substrate 

(1st coat) 

 Substrate 

(2nd coat) 

 
Total 

Isocyanurate Paper Facer 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

Smooth Plywood 1.00 (0.41) + 1.00 (0.41) = 2.00 (0.81) 250 (23.23) 

Metal 0.75 (0.31) + 1.00 (0.41) = 1.75 (0.71) 285 (26.48) 

Concrete Deck 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

Concrete Wall 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

Masonry Wall 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

Cellular Concrete 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

GP DensDeck 1.25 (0.51) + 1.00 (0.41) = 2.25 (0.92) 222 (20.62) 

GP DensDeck Prime 

GP DensDeck DuraGuard 

 
1.00 (0.41) 

 
+ 

 
1.00 (0.41) 

 
= 

 
2.00 (0.81) 

 
250 (23.23) 

 
SARNACOL 2170 APPLICATION RATES FOR MEMBRANE FLASHINGS USING SARNAFELT 

 Adhesive Rates - Gallons per 100 Square 
Feet 

(Liters per Meter²) 

Approximate 

Sq. Ft./Pail 

(meter²) 

Substrate 

(1st coat) 

 Substrate 

(2nd coat) 

 
Total 

 
Smooth Plywood 

1.00 

(0.41) 
 

+ 
 

1.00 
(0.41) 

 
+ 

 
0.50 (0.20) 

 
= 

2.50 

(1.02) 
200 (18.58) 

 
Concrete Wall 

1.00 

(0.41) 
 

+ 
 

1.00 
(0.41) 

 
+ 

 
0.50 (0.20) 

 
= 

2.50 

(1.02) 
200 (18.58) 

 
Masonry Wall 

1.00 

(0.41) 
 

+ 
 

1.00 
(0.41) 

 
+ 

 
0.50 (0.20) 

 
= 

2.50 

(1.02) 
200 (18.58) 

 
Granular Bitumen 

1.00 

(0.41) 
 

+ 
 

1.00 
(0.41) 

 
+ 

 
0.50 (0.20) 

 
= 

2.50 

(1.02) 
200 (18.58) 

 
Smooth Aged Bitumen 

1.00 
+

 

(0.41) 
1.00 

(0.41) 
+ 0.50 (0.20) = 

2.50 

(1.02) 
200 (18.58) 
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Due to an increase in viscosity when outdoor temperatures during installation are below 40- 
degree F (5-degree C), add 1/2 gallon per 100 square feet (0.2 l per m²) to rate for 
estimating purposes. Do not install when air temperature is within 5-degree F of dew point. 
Solvent evaporation time increases significantly when temperatures drop. Ensure first layer 
of Sarnacol 2170 is fully dry before second layer is applied to the back of the membrane for 
proper reactivation. 

 
1. Use a water-filled, foam-covered lawn roller to consistently and evenly press the 

membrane into the adhesive layer. 
 

2. Contact Sarnafil representative for appropriate adhesive application rate. 
 

3. Sarnacol AD Feltback Membrane Adhesive: A low odor, VOC compliant, one- 
step foamable polyurethane adhesive used to attach feltback membrane to 
approved compatible substrates. Adhesive is applied by combining two 5- 
gallon box sets placed on a cart and dispensed through a combining hose or 
by hand with a dual-component caulk gun. Additional adhesive may be 
required for rougher surfaces. 

 
4. Sarnacol OM Feltback Membrane Adhesive: A low odor, VOC compliant, one- 

step foamable polyurethane adhesive used to attach feltback membrane to 
approved compatible substrates. Adhesive is applied by combining two 5- 
gallon box sets placed on a cart and dispensed through a combining hose or 
by hand with a dual-component caulk gun. Additional adhesive may be 
required for rougher surfaces. 

 
B. SARNAFASTENER-XP 

1. #15, heavy-duty, corrosion-resistant fastener used with Sarnaplate to attach 
insulation or with Sarnastop and Sarnabar to attach Sarnafil G410 roof membrane to 
steel or 1/2-3/4 inch wood roof decks. 

2. Sarnafastener-XP has a shank diameter of approximately 0.21 inch (5.3 mm) and the 
thread diameter is approximately 0.26 inch (6.6 mm). 

3. The driving head has a diameter of approximately 0.435 inch (11 mm) with a #3 Phillips 
recess for positive engagement. 

4. Consult Product Data Sheet for additional information0 
 

 C. SARNAFASTENER-CD10 

1. A nail-in, corrosion-resistant fastener used with Sarnaplate-HD/CD to attach 
insulation to normal weight concrete roof deck. 

2. Sarnafastener-CD10 has a shank diameter of 0.215 inch (5.5 mm), a split diameter of 
0.265/0.275 inch (6.7/7.0 mm) and a flat head with a 0.435 inch (11 mm) diameter. 

3. Consult Product Data Sheet for additional information. 
 

D. SARNASTOP 

1. An extruded aluminum, low profile bar used with certain Sarnafasteners to attach to the 
roof deck or to walls/curbs at terminations, penetrations and at incline changes of the 

NOTES: 
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substrate. 

2. Sarnastop is a 1 inch (25 mm) wide, flat aluminum bar 1/8 inch (3 mm) thick that has 
predrilled holes every 6 inches (152 mm) on center. 

3. Consult Product Data Sheet for additional information. 

2.5 MISCELLANEOUS ACCESSORIES 

A. ALUMINUM TAPE 
A 2-inch (50 mm) wide pressure-sensitive aluminum tape used as a separation layer 
between small areas of asphalt contamination and the membrane and as a bond- breaker 
under the coverstrip at Sarnaclad joints. 

B. MULTI-PURPOSE TAPE 
A high performance sealant tape used with metal flashings as a preventive measure against 
air and wind blown moisture entry. 

C. SARNAMATIC 641MC OR 661 
220 volt, self-propelled, hot-air welding machine used to seal Sarnafil membrane seams. 

D. SARNASOLV 

1. A high quality solvent cleaner used for the general cleaning of residual asphalt, scuff 
marks, etc., from the membrane surface. 

2. Sarnasolv is also used daily to clean seam areas prior to hot-air welding in tear off or dirty 
conditions or if the membrane is not welded the same day it is unrolled. 

3. Consult Product Data Sheet for additional information. 

2.6 SEALANTS AND PITCH POCKET FILLERS 
Sarnafil Sikaflex-1a Sealant (for termination details) 

2.7 MISCELLANEOUS FASTENERS AND ANCHORS 

A. All fasteners, anchors, nails, straps, bars, etc. shall be post-galvanized steel, 
aluminum or stainless steel. 

B. Mixing metal types and methods of contact shall be assembled in such a manner as to 
avoid galvanic corrosion. 

C. Fasteners for attachment of metal to masonry shall be expansion type fasteners with 
stainless steel pins. 

D. All concrete fasteners and anchors shall have a minimum embedment of 1-1/4 inch (32 
mm) and shall be approved for such use by the fastener manufacturer. 

E. All miscellaneous wood fasteners and anchors used for flashings shall have a minimum 
embedment of 1 inch (25 mm) and shall be approved for such use by the fastener 
manufacturer. 

3.1 PRE-CONSTUCTION CONFERENCE 

A. The Applicator, Owner's Representative/Designer and Manufacturer(s) shall attend a pre- 
construction conference for each project. 

B. The meeting shall discuss all aspects of the project including but not limited to: 

1. Safety 

PART 3 EXECUTION 
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2. Set up 

3. Construction schedule 

4. Contract conditions 

5. Coordination of the work 

3.2 SUBSTRATE CONDITION 

A. Applicator shall be responsible for acceptance or provision of proper substrate to 
receive new roofing materials. 

B. Applicator shall verify that the work done under related sections meets the following 
conditions: 

1. Contractor to supply new compression rings on all roof drains. 

2. Roof curbs, nailers, equipment supports, vents and other roof penetrations are properly 
secured and prepared to receive new roofing materials. 

3. All surfaces are smooth and free of dirt, debris and incompatible materials. 

4. All roof surfaces shall be free of water, ice and snow. 

3.3 SUBSTRATE PREPARATION 

A. The roof deck and existing roof construction must be structurally sound to provide 
support for the new roof system. 

1. The Applicator shall load materials on the rooftop in such a manner as to eliminate 
risk of deck overload due to concentrated weight. 

2. Tacoma Power’s Representative shall ensure that the roof deck is secured to the 
structural framing according to local building code and in such a manner as to resist all 
anticipated wind loads in that location. 

B. Applicator shall pressure wash existing roof surface before new roof overlay 
installation. 

3.4 SUBSTRATE INSPECTION 

A. A dry, clean and smooth substrate shall be prepared to receive the Sarnafil Adhered roof 
system. 

B. The Applicator shall inspect the substrate for defects such as excessive surface 
roughness, contamination, structural inadequacy, or any other condition that will 
adversely affect the quality of work. 

C. The substrate shall be clean, smooth, dry, free of flaws, sharp edges, loose and foreign 
material, oil and grease. Roofing shall not start until all defects have been corrected. 

D. All roof surfaces shall be free of water, ice and snow. 

E. Sarnafil shall be applied over compatible and accepted substrates only. 

3.5 INSTALLATION OF SARNAFIL MEMBRANE 
The surface of the insulation or substrate shall be inspected prior to installation of the Sarnafil 
roof membrane. The substrate shall be clean, dry, free from debris and smooth with no surface 
roughness or contamination. Broken, delaminated, wet or damaged insulation boards shall be 
removed and replaced. 

A. SARNACOL 2170 ADHESIVE 
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1. Over the properly installed and prepared substrate surface, Sarnacol 2170 adhesive shall 
be applied using solvent-resistant 3/4 inch (19 mm) nap paint rollers. The adhesive shall be 
applied to the substrate at a rate according to Sika Sarnafil requirements. No adhesive is 
applied to the back of the G410 feltback membrane. The adhesive shall be applied in 
smooth, even coats with no gaps, globs, puddles or similar inconsistencies. Only an area 
which can be completely covered in the same day’s operations shall be coated with 
adhesive. The first layer of adhesive shall be allowed to dry completely prior to installing a 
second layer of 2170 and the membrane. 

2. The G410 feltback roof membrane is unrolled immediately into a second layer of wet 
adhesive. Adjacent to that first installed roll of membrane, another second layer of wet 
adhesive is applied and the second roll of membrane is immediately unrolled into it, 
overlapping the first roll by 3 inches (75 mm). This process is repeated throughout the roof 
area. Immediately after application into adhesive, each roll shall be pressed firmly in place 
with a water-filled, foam-covered lawn roller by frequent rolling in two directions. Do not 
allow the second application of adhesive to dry at all! 

3. Weld G410 coverstrips at all G410 feltback seams that do not have a factory selvage 
edge. 

1. The Applicator shall count the amount of pails of adhesive used per area per day to verify 
conformance to the specified adhesive rate. 

2. No adhesive shall be applied in seam areas. All membrane shall be applied in the same manner 

3. Sarnacol AD Feltback Membrane Adhesive: Application rates vary depending on surface 
roughness, absorption rate of the substrate, and wind speed approvals. Typical coverage rates 
for the box sets are 10 –20 squares per 10 gallons. Typical cover- age rates when using the 
cartridge is 4 –6 squares per case (4, 1500 ml cartridges). All coverage rates are based on 12 
inch (304.8mm) on center maximum spacing. 

4. Sarnacol OM Feltback Membrane Adhesive: Application rates vary depending on surface 
roughness, absorption rate of the substrate, and wind speed approvals. Typical coverage rates 
for the box sets are 10 –20 squares per 10 gallons. Typical cover- age rates when using the 
cartridge is 4 –6 squares per case (4, 1500 ml cartridges). All coverage rates are based on 12 
inch (304.8mm) on center maximum spacing. 

3.6 HOT-AIR WELDING OF SEAM OVERLAPS 

A. GENERAL 

1. All seams shall be hot-air welded. Seam overlaps should be 3 inches (75 mm) wide when 
automatic machine-welding and 4 inches (100 mm) wide when hand- welding, except for 
certain details. 

2. Welding equipment shall be provided by or approved by Sika Sarnafil. All mechanics 
intending to use the equipment shall have successfully completed a training course 
provided by a Sika Sarnafil Technical Service Representative prior to welding. 

3. All membrane to be welded shall be clean and dry. 

B. HAND-WELDING 

Hand-welded seams shall be completed in two stages. Hot-air welding equipment shall be 
allowed to warm up for at least one minute prior to welding. 

1. The back edge of the seam shall be welded with a narrow but continuous weld to prevent 

NOTES: 
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loss of hot air during the final welding. 

2. The nozzle shall be inserted into the seam at a 45-degree angle to the edge of the 
membrane. Once the proper welding temperature has been reached and the membrane 
begins to "flow”, the hand roller is positioned perpendicular to the nozzle and rolled lightly. 
For straight seams, the 1-1/2 inch (40 mm) wide nozzle is recommended for use. For 
corners and compound connections, the 3/4 inch (20 mm) wide nozzle shall be used. 

C. MACHINE WELDING 

1. Machine welded seams are achieved by the use of Sika Sarnafil's automatic welding 
equipment. When using this equipment, Sika Sarnafil's instructions shall be followed and 
local codes for electric supply, grounding and over current protection observed. Dedicated 
circuit house power or a dedicated portable generator is recommended. No other 
equipment shall be operated simultaneously off the generator. 

2. Metal tracks may be used over the deck membrane and under the machine welder to 
minimize or eliminate wrinkles. 

D. QUALITY CONTROL OF WELDED SEAMS 

1. The Applicator shall check all welded seams for continuity using a rounded screwdriver. 
Visible evidence that welding is proceeding correctly is smoke during the welding operation, 
shiny membrane surfaces, and an uninterrupted flow of dark gray material from the 
underside of the top membrane. On-site evaluation of welded seams shall be made daily by 
the Applicator at locations as directed by the Tacoma Power’s Representative or Sika 
Sarnafil's representative. One inch (25 mm) wide cross-section samples of welded seams 
shall be taken at least three times a day. Correct welds display failure from shearing of the 
membrane prior to separation of the weld. Each test cut shall be patched by the Applicator 
at no extra cost to Tacoma Power. 

3.7 MEMBRANE FLASHINGS 
All flashings shall be installed concurrently with the roof membrane as the job progresses. No 
temporary flashings shall be allowed without the prior written approval of the Owner's 
Representative and Sika Sarnafil. Approval shall only be for specific locations on specific 
dates. If any water is allowed to enter under the newly completed roofing, the affected area 
shall be removed and replaced at the Applicator's expense. Flashing shall be adhered to 
compatible, dry, smooth, and solvent-resistant surfaces. Use caution to ensure adhesive 
fumes are not drawn into the building. 

 

A. SARNACOL ADHESIVE FOR MEMBRANE FLASHINGS 

1. Over the properly installed and prepared flashing substrate, Sarnacol adhesive shall be 
applied according to instructions found on the Product Data Sheet. The Sarnacol adhesive 
shall be applied in smooth, even coats with no gaps, globs or similar inconsistencies. Only an 
area which can be completely covered in the same day's operations shall be flashed. The 
bonded sheet shall be pressed firmly in place with a hand roller. 

2. No adhesive shall be applied in seam areas that are to be welded. All panels of membrane 
shall be applied in the same manner, overlapping the edges of the panels as required by 
welding techniques. 

B. Install Sarnastop/Sarnabar/Sarnacord according to the Detail Drawings with approved 
fasteners into the structural deck at the base of parapets, walls and curbs. Sarnastop is 
required by Sika Sarnafil at the base of all tapered edge strips and at transitions, peaks, 
and valleys according to Sika Sarnafil's details. 

C. Sika Sarnafil's requirements and recommendations and the specifications shall be 
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followed. All material submittals shall have been accepted by Sika Sarnafil prior to 
installation. 

D. All flashings shall extend a minimum of 8 inches (0.2 m) above roofing level unless 
otherwise accepted in writing by the Owner's Representative and Sika Sarnafil 
Technical Department. 

E. All flashing membranes shall be consistently adhered to substrates. All interior and 
exterior corners and miters shall be cut and hot-air welded into place. No bitumen shall 
be in contact with the Sarnafil membrane. 

F. All flashing membranes shall be mechanically fastened along the counter-flashed top 
edge with Sarnastop at 6 to 8 inches (0.15 to 0.20 m) on center. 

G. Sarnafil flashings shall be terminated according to Sika Sarnafil recommended 
details. 

H. All flashings that exceed 30 inches (0.75 m) in height shall receive additional 
securement. Consult Sika Sarnafil Technical Department for securement methods. 

3.8 METAL FLASHINGS 

A. Metal details, fabrication practices and installation methods shall conform to the 
applicable requirements of the following: 

1. Factory Mutual Loss Prevention Data Sheet 1-49 (latest issue). 
2. Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 

latest issue. 

B. Metal, other than that provided by Sika Sarnafil, is not covered under the Sika 
Sarnafil warranty. 

C. Complete all metal work in conjunction with roofing and flashings so that a watertight 
condition exists daily. 

D. Metal shall be installed to provide adequate resistance to bending to allow for normal 
thermal expansion and contraction. 

E. Metal joints shall be watertight. 

F. Metal flashings shall be securely fastened into solid wood blocking. Fasteners shall 
penetrate the wood nailer a minimum of 1 inch (25 mm). 

G. Airtight and continuous metal hook strips are required behind metal fascias. Hook strips 
are to be fastened 12 inches (0.3 m) on center into the wood nailer or masonry wall. 

H. Counter flashings shall overlap base flashings at least 4 inches (100 mm). 

I. Hook strips shall extend past wood nailers over wall surfaces by 1-1/2 inch (38 mm) 
minimum and shall be securely sealed from air entry. 

3.9 SARNACLAD METAL FLASHINGS/EDGE METAL 

A. All flashings shall be installed concurrently with the roof membrane as the job 
progresses. 

1. No temporary flashings shall be allowed without the prior written approval of the 
Owner's Representative and Sika Sarnafil. 

2. Acceptance shall only be for specific locations on specific dates. If any water is allowed 
to enter under the newly completed roofing due to incompleteflashings, the affected area 
shall be removed and replaced at the Applicator's expense. 
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B. Sarnaclad metal flashings shall be formed and installed per the Detail Drawings. 

1. All metal flashings shall be fastened into solid wood nailers with two rows of post 
galvanized flat head annular ring nails, 4 inches (100 mm) on center staggered. 
Fasteners shall penetrate the nailer a minimum of 1 inch (25 mm). 

2. Metal shall be installed to provide adequate resistance to bending and allow for normal 
thermal expansion and contraction. 

C. Adjacent sheets of Sarnaclad shall be spaced 1/4 inch (6 mm) apart. 

1. The joint shall be covered with 2 inch (50 mm) wide aluminum tape. 

2. A 4 inch minimum (100 mm) wide strip of Sarnafil flashing membrane shall be hot-air 
welded over the joint. 

3. Exercise caution at perimeter of roof. 

3.10 EDGE GRIP 

A. Position the roof membrane over edge of roof and down outside face of wall covering 
wood nailer(s) completely. Allow 1/2 inch (13 mm) of excess membrane to extend down 
past the wood nailer. Hot-air weld all seams making sure there are no voids in welds. 

B. Apply a 3/8 inch (10 mm) continuous bead of Sikaflex – 1a sealant to the clean bottom 
of formed retainer. Install formed retainer from right to left as seen from rooftop. Overlap 
joints of straight run sections a minimum of 1 inch (25 mm) and corner sections a 
minimum of 5 inches (127 mm). Field cut sections as necessary. 

C. Fasten formed retainer into side of nailer 12 inches (0.3 m) on center. Use fasteners 
provided with Edge Grip system; 1-1/2 inch (38 mm) hex head stainless steel fasteners 
with neoprene washers. 

D. Fasteners shall provide a minimum 240 lbs. (109 kg) pull-out resistance; suitable for the 
substrates to which being installed. 

E. Install concealed joint splice plates intersecting sections of snap-on fascia cover 
joints. 

F. Position snap-on fascia cover so that it’s top engages the formed retainer top. Rotate 
downward engaging bottoms of snap-on fascia cover and formed retainer. Allow 1/4 
inch (6 mm) gap between snap-on fascia sections for thermal expansion. Field cut 
where necessary. 

3.11 TEMPORARY CUT-OFF 
All flashings shall be installed concurrently with the roof membrane in order to maintain a 
watertight condition as the work progresses. All temporary waterstops shall be constructed to 
provide a 100 percent watertight seal. The stagger of the insulation joints shall be made even by 
installing partial panels of insulation. The new membrane shall be carried into the waterstop. 
Waterstop shall be sealed to the deck or substrate so that water will not be allowed to travel 
under the new or existing roofing. 

 
 

The edge of the membrane shall be sealed in a continuous heavy application of sealant as 
described in Section 2.6. When work resumes, the contaminated membrane shall be cut out. 
All sealant, contaminated membrane, insulation fillers, etc. shall be removed from the work 
area and properly disposed of offsite. None of these materials shall be used in the new work. 
If inclement weather occurs while a temporary waterstop is in place, the Applicator shall 
provide the labor necessary to monitor the situation to maintain a watertight condition. 
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If any water is allowed to enter under the newly-completed roofing, the affected area shall be 
removed and replaced at the Applicator's expense. 

3.12 COMPLETION 
Prior to demobilization from the site, the work shall be reviewed by the Owner's Representative 
and the Applicator. All defects noted and non-compliances with the Specifications or the 
recommendations of Sika Sarnafil shall be itemized in a punch list. These items must be 
corrected immediately by the Applicator to the satisfaction of the Owner's Representative and 
Sika Sarnafil prior to demobilization. 
All Warranties referenced in this Specification shall have been submitted and have been 
accepted at time of contract award. 

3.13 DETAILS 
Refer to the Sika Sarnafil Typical System Details section for additional details. 
Sika Sarnafil has attempted to obtain information from the manufacturers of other products often 
used in conjunction with Sika Sarnafil products with respect to the characteristics of such 
products, as well as their compatibility with Sika Sarnafil's products. In as much as these other 
products as supplied in the field are subject to possible variation in their productions, and in as 
much as their specifications and performance characteristics are subject to change without 
notification by the manufacturers, Sika Sarnafil expressly excludes from its warranty any 
responsibility for the performance or quality of the products of others used in conjunction with 
Sika Sarnafil products. Sika Sarnafil provides this specification as a guide only in technical 
support to architects or roof designers/specifiers. Sika Sarnafil assumes no liability for error in 
design of or for misuse of this guide specification. The roof designer, engineer, architect or 
Applicator must verify suitability of the specification and details. 

 

END OF SECTION 
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Inspector’s Daily Report 
 

Wednesday August 26 2020 
 

Project Name:  Cowlitz Salmon Hatchery Early Rearing Building (SH-1) 

(Roof Repairs) 

   

Location: Cowlitz Salmon Hatchery, Lewis County, 125 Salmon Lane Salkum, Wa 98582  

 

Construction Inspector:  Willy Kroll 

Tacoma Power 

Cell (253) 405-4245       

 

Weather/Temp:  80° clear skies 

 

Today’s Activity: 

 

Follow-up roof inspection of the Cowlitz Salmon Hatchery Early Rearing Building after coating repairs 

were applied; see initial roof inspection report dated 11-12-19.  

 

The roof on this hatchery building consists of four separate sections, the westerly, easterly, middle 

covered and upper middle.  
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The Cowlitz Salmon Hatchery Early Rearing Building (SH-1) 
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MA 2734 

These typical roof sections were constructed of a five-layered system as indicated below; 

 

(1) steel pan-decking (very bottom) 

(2) vapor barrier (covering) 

(3) 2” cellular glass insulation (covering) 

(4) 5 ply built-up roof (covering) 

(5) white granite rock chip (top covering) 

 

See detail image per 1966 Harza Engineering Company construction drawings. 
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MA 2735 

In 1994, the entire roof sections were over-coated with a Kemper System Overlay (cold liquid fluid 

waterproofing application). The basis of the system typically consisted of a monolithic membrane 

process including, (1) an application of a cold liquid applied urethane resin, (2) a 3’ to 4’ wide roll of a 

70 mil to 80 mils fleece membrane and followed with a final application of resin. Each application is 

over-lapped 4”-6” creating a one-piece seamless membrane. Note; prior to the Kemper System Overlay 

application, a thin layer of liquid-asphalt solution was applied over the original white granite chip rock to 

provide a smooth surface substrate, which improved the performance for the Kemper System. 
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Kemper System-1 piece membrane roof over-coat system 
(westerly roof) 

 
Kemper System-1 piece membrane roof over-coat system 
(easterly roof) 

 



 

6 
 

In 2008, a 10 mil-20 mil silicone maintenance coating was rolled-applied to the entire Kemper System 

Overlay.

 
The current CSH build-up roofing system (2020) 

 

Liquid-Asphalt Coating 

Silicone Maintenance Coating 

Kemper System Coating 
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Silicone maintenance coating failure 

 
Silicone maintenance coating failure 

 

Prior to the 2019 roof inspection (Willy’s Inspection), there was evidence of numerous repairs 

completed to the four roof sections of various degrees, anywhere from small leak repairs to equipment 

modification repairs. Existing repairs included the use of the Kemper System products and procedures 

while others a simple patch repair compound was applied as needed. 

Kemper System Membrane 

Silicone Maintenance 

Coating 

Silicone Maintenance 

Coating Failures 
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Old equipment repair using Kemper System products 

 
Kemper System repairs and patch compound repairs 
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Old misc repairs 

 
Old misc repairs 

 

In August of 2020, the TPU Shops Painting crew completed approximately two-dozen repairs. In areas 

requiring moderate repairs, procedures included the removal of the failed silicone maintenance coating 

and the Kemper System over-coating, thus exposing the old liquid-asphalt substrate. Once the 

substrate dried, an application of Henry’s 208 Wet Patch Roof Leak Repair product was applied 

followed with an over-coating of Henry’s 555 Fibered Aluminum Roof Coating. Minor repairs, a one-

coat application of the Fibered Aluminum Coating was applied directly onto the silicone maintenance 

coating. All areas of repairs were cleaned and prepared accordingly prior to application. 
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Henry 208 

 
Henry 555 

 

 

 
Silicone and Kemper System over-coatings removed 
exposing the old liquid-asphalt roof coating 

 
Silicone and Kemper System over-coatings removed 
exposing the old liquid-asphalt roof coating 

 

Old liquid-asphalt coating 

application above the white 

granite chip rock covering 
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Henry’s 208 Wet Patch application 
 

 
Henry’s 208 Wet Patch application 
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Henry’s 208 Wet Patch application 
 

 
Henry’s 208 Wet Patch application 
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Henry’s 555 Fibered Aluminum Coating applied over the 
Henry’s 208 Wet Patch Repair 

 
Henry’s 555 Fibered Aluminum Coating applied over the 
Henry’s 208 Wet Patch Repair 

 



 

14 
 

 
Henry’s 555 Fibered Aluminum Coating applied directly 
over the existing silicone maintenance coating 

 
Henry’s 555 Fibered Aluminum Coating applied directly 
over the existing silicone maintenance coating 

 

Once these repairs were completed, the Cowlitz Project staff removed all loose debris from all sections 

improving the rainwater drainage flow. 
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Cowlitz Project Staff cleaning roof sections 

Goal; with annual inspections and routine cleaning and maintenance, the life of the roof could be further 

extended. 

 

Inspector’s signature:         Tacoma Power Inspector 

 











 

 

 

 

 



 

APPENDIX B 
 

Signature Page 

Price Proposal Form 

Certification of Compliance with Wage Payment Statutes 

State Responsibility and Reciprocal Bid Preference Information 

Record of Prior Contracts 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Request for Bids Specification No. PG24-0116N 
Cowlitz Salmon Hatchery Early Rearing Building Reroof 



 

SIGNATURE PAGE 

CITY OF TACOMA 
POWER/GENERATION 

All submittals must be in ink or typewritten, executed by a duly authorized officer or representative of 
the bidding/proposing entity, and received and time stamped as directed in the Request for Bids page 
near the beginning of the specification. If the bidder/proposer is a subsidiary or doing business on 
behalf of another entity, so state, and provide the firm name under which business is hereby transacted. 

 
REQUEST FOR BIDS SPECIFICATION NO. PG24-0116N 

COWLITZ SALMON HATCHERY EARLY REARING BUILDING 
REROOF 

 
The undersigned bidder/proposer hereby agrees to execute the proposed contract and furnish all 
materials, labor, tools, equipment and all other facilities and services in accordance with these 
specifications. 

The bidder/proposer agrees, by submitting a bid/proposal under these specifications, that in the event 
any litigation should arise concerning the submission of bids/proposals or the award of contract under 
this specification, Request for Bids, Request for Proposals or Request for Qualifications, the venue of 
such action or litigation shall be in the Superior Court of the State of Washington, in and for the County 
of Pierce. 

Non-Collusion Declaration 

The undersigned bidder/proposer hereby certifies under penalty of perjury that this bid/proposal is 
genuine and not a sham or collusive bid/proposal, or made in the interests or on behalf of any person or 
entity not herein named; and that said bidder/proposer has not directly or indirectly induced or solicited 
any contractor or supplier on the above work to put in a sham bid/proposal or any person or entity to 
refrain from submitting a bid/proposal; and that said bidder/proposer has not, in any manner, sought by 
collusion to secure to itself an advantage over any other contractor(s) or person(s). 

 
 
 

 
 

Bidder/Proposer’s Registered Name Signature of Person Authorized to Enter Date 
into Contracts for Bidder/Proposer 

 
 

Address   

Printed Name and Title 
 

City, State, Zip    

(Area Code) Telephone Number / Fax Number 
 

Authorized Signatory E-Mail Address    

State Business License Number 
in WA, also known as UBI (Unified Business Identifier) Number 

 

E.I.No. / Federal Social Security Number Used on Quarterly 

Federal Tax Return, U.S. Treasury Dept. Form 941    

State Contractor’s License Number 
(See Ch. 18.27, R.C.W.) 

 

E-M ail Address for Communications 
 
 

 

Addendum acknowledgement #1  #2  #3  #4  #5   
 

THIS PAGE MUST BE SIGNED AND RETURNED WITH SUBMITTAL. 
 
 

Form No. SPEC-080A 
Revised: 06/01/2021 



 

(PG24-0116N) 
 
 

 

Name of Bidder 
 

PROPOSAL 
 

 

 
ITEM 1 

 
QUANTITY 

BID 
UNIT UNIT COST TOTAL COST 

Mobilization/Demobilization, per 
lump sum 

 LS $  $   

 

ITEM 2 

Removal and Disposal of Existing Top 
Roof Material, per Lump Sum 

 

      LS $  $   

 

ITEM 3 

Cowlitz Salmon Hatchery Early Rearing 
Building Reroof, per sq. ft. 

 

        17,300 SF $  $   

 

ITEM 4 

Replace Water Damaged Perlite Insulation, 
per Each. 

 
20 EA 

$   $  

 

ITEM 5 
*Force Account $   $ 40,000  

 
 

*Bidders shall include the $ 40,000 figure as part of their overall bid. 
 

$   
 

TOTAL ITEMS 1 - 5 

**Sales Tax @   $   

(**Note Paragraph 1.13 of General Provisions) 

TOTAL AMOUNT $   



 

 
 
 

City of Tacoma 
 

 

Certification of Compliance with Wage Payment Statutes 

The bidder hereby certifies that, within the three-year period immediately preceding 

the bid solicitation date (7/11/2024), that the bidder is not a “willful” violator, as 

defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48,  or  49.52 

RCW, as determined by a final and binding citation and notice of assessment issued 

by the Department of Labor and Industries or through a civil judgment entered by a 

court of limited or general jurisdiction. 

 
I certify under penalty of perjury under the laws of the state of Washington that the 
foregoing is true and correct. 

 

 

Bidder 
 

 

Signature of Authorized Official* 
 

 

Printed Name 
 

 

Title 
 

 

Date City State 
 

 
Check One: 

Individual ☐ Partnership ☐ Joint Venture ☐ Corporation ☐ 

 
State of Incorporation, or if not a corporation, the state where business entity was 

formed: 

 
 

 

If a co-partnership, give firm name under which business is transacted: 
 
 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice -president 

(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership, 

proposal must be executed by a partner. 

 

 

PG24-0116N   Certification of Compliance with Wage Payment Statutes 09/20/2018 



 

Specification No.     
 

Name of Bidder:    

State Responsibility and Reciprocal Bid Preference Information 

 
Certificate of registration as a contractor Number:  

(Must be in effect at the time of bid submittal): 

Effective Date:    
 

Expiration Date:    
 

 

Current Washington Unified Business Identifier Number:  

(UBI) Number: 

 

 
Do you have industrial insurance (workers’ compensation) ☐ Yes ☐ No 

Coverage nor your employees working in Washington? ☐ Not Applicable 

 

 
Washington Employment Security Department Number Number:    

 

☐ Not Applicable 

 

 
Washington Department of Revenue state excise tax Number:  

Registration number: 

☐ Not Applicable 
 

 

Have you been disqualified from bidding any public 

works contracts under RCW 39.06.010 or 39.12.065(3)? 

 
 

Do you have a physical office located in the state of 

Washington? 

 
If incorporated, in what state were you incorporated? 

 
If not incorporated, in what state was your business 

entity formed? 

 
Have you completed the training required by RCW 

39.04.350, or are you on the list of exempt businesses 

maintained by the Department of Labor and Industries? 

☐ Yes ☐ No 

If yes, provide an explanation of your 

disqualification on a separate page. 

 
☐ Yes ☐ No 

 

 
State:  ☐ Not Incorporated 

State:     

 
☐ Yes ☐ No 

 
 
 

Revised: 07/20/2007, 04/12/2012, 06/21/2019 



 

 

RECORD OF PRIOR CONTRACTS 
 
 

NAME  ADDRESS   
 
 

Type of Work  Specification No.    
 

 
Beginning 

Date 
Completion 

Date 
 

Contract With 
Contact Person 

Phone # 
Amount of 

Contract 
     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 
Remarks:    
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APPENDIX C 
 

Sample Contract 

Sample Payment Bond 

Sample Performance Bond 

Sample General Release Form 

City of Tacoma Insurance Requirements 

City of Tacoma General Provisions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Request for Bids Specification No. PG24-0116N 
Tacoma Rail Office and Maintenance Building Reroof 



 

CONTRACT  
Resolution No. 

Contract No. 
 

This Contract is made and entered into effective as of [Month], [Day], [Year] (“Effective Date”) by and between 
the City of Tacoma, a Municipal Corporation of the State of Washington (“City”), and [supplier name as it 
appears in Ariba, including dbas or trade names] (“Contractor”). 

That in consideration of the mutual promises and obligations hereinafter set forth the Parties hereto agree as 
follows: 

I. Contractor shall fully execute and diligently and completely perform all work and provide all services and 
deliverables described herein and in the items listed below each of which are fully incorporated herein 
and which collectively are referred to as “Contract Documents”: 

1. Specification No. [Spec Number] [ Spec Title] together with all authorized addenda. 
2. Contractor’s submittal [or specifically described portions thereof] dated [Enter Submittal Date] 

submitted in response to Specification No. [Spec Number] [Spec Title]. 
3. Describe with specific detail and list separately any other documents that will make up the 

contract (fee schedule, work schedule, authorized personnel, etc.) or any other additional items 
mutually intended to be binding upon the parties. 

 

II. If federal funds will be used to fund, pay or reimburse all or a portion of the services provided under the 
Contract, the terms and conditions set forth at this Appendix A are incorporated into and made part of 
this Contract and CONTRACTOR will comply with all applicable provisions of Appendix A and with all 
applicable federal laws, regulations, executive orders, policies, procedures, and directives in the 
performance of this Contract. 

 
If CONTRACTOR’s receipt of federal funds under this Contract is as a sub-recipient, a fully completed 
Appendix B, “Sub-recipient Information and Requirements” is incorporated into and made part of this 
Contract. 

III. In the event of a conflict or inconsistency between the terms and conditions contained in this document 
entitled Contract and any terms and conditions contained the above referenced Contract Documents the 
following order of precedence applies with the first listed item being the most controlling and the last 
listed item the least controlling: 

1. Contract, inclusive of Appendices A and B. 
2. List remaining Contract Documents in applicable controlling order. 

IV. The Contract terminates on xxxxx, and may be renewed for xxxxxxxx 

V. The total price to be paid by City for Contractor’s full and complete performance hereunder, including 
during any authorized renewal terms, may not exceed: 
$[Dollar Amount], plus any applicable taxes. 

 

VI. Contractor agrees to accept as full payment hereunder the amounts specified herein and in Contract 
Documents, and the City agrees to make payments at the times and in the manner and upon the terms 
and conditions specified. Except as may be otherwise provided herein or in Contract Documents 
Contractor shall provide and bear the expense of all equipment, work and labor of any sort whatsoever 
that may be required for the transfer of materials and for constructing and completing the work and 
providing the services and deliverables required by this Contract. 

VII. The City’s preferred method of payment is by ePayables (Payment Plus), followed by credit card (aka 
procurement card), then Electronic Funds Transfer (EFT) by Automated Clearing House (ACH), then 
check or other cash equivalent. CONTRACTOR may be required to have the capability of accepting the 
City’s ePayables or credit card methods of payment. The City of Tacoma will not accept price changes 
or pay additional fees when ePayables (Payment Plus) or credit card is used. The City, in its sole 
discretion, will determine the method of payment for this Contract. 

Supplies_PurchasedServices_PW Form No. SPEC-120A CW####### 
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That we, the undersigned, 

 

PAYMENT BOND 
TO THE CITY OF TACOMA 

 
 
 
 

 
Resolution No. 

Bond No. 

 
 

as principal, and    

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of, 

  $ , for the payment whereof Contractor and Surety bind themselves, 

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma. 

WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for 

Specification No. 

Specification Title: 

Contract No. 

(which contract is referenced to herein and is made a part hereof as though attached hereto), and 

WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 

This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall pay all persons in accordance with RCW 39.08, 39.12, and 60.28, including all workers, laborers, 
mechanics, subcontractors, and materialmen, and all person who shall supply such contractor or subcontractor with provisions 
and supplies for the carrying on of such work, and all taxes incurred on said Contract under Titles 50 and 51 RCW and all 
taxes imposed on the Principal under Title 82 RCW; and if such payment obligations have not been fulfilled, this bond shall 
remain in full force and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract shall 
in any way affect its obligation on this bond, and waivers notice of any changes, extension of time, alteration or addition to the 
terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms and conditions of 
the Contract that increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on 
this bond and notice to Surety is not required for such increased obligation. 

No suit or action shall be commenced hereunder by any claimant unless claimant shall have given the written notices to the 
City, and where required, the Contractor, in accordance with RCW 39.08.030. 

The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, 
inclusive of the payment by Surety of claims which may be properly filed in accordance with RCW 39.08 whether or not suit is 
commenced under and against this bond. 

If any claimant shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in 
addition to such judgment and attorney fees as provided by RCW 39.08.030, shall also pay such costs and attorney fees as 
may be incurred by the City as a result of such suit. Venue for any action arising out of or in connection with this bond shall be 
in Pierce County, WA. 

Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 



Form No. SPEC-100B 04/09/2020  

Resolution No. 

Bond No. 

Specification No. 

Contract No. 

 
 
 

One original bond shall be executed, and be signed by the parties’ duly authorized officers. This bond will only be accepted if it 
is accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

 
Principal: Enter Vendor Legal Name 

 

By:    

 
Surety: 

By:    

Agent’s Name:    

Agent’s Address:    



Supplies_PurchasedServices_PW 

Template Revised: 02/03/2022 

CW####### 

Page 2 of 9 

Form No. SPEC-120A 
 

VIII. Failure by City to identify a deficiency in the insurance documentation provided by Contractor or failure 
of City to demand verification of coverage or compliance by Contractor with the insurance requirements 
contained in the Contract Documents shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

IX. Contractor and for its heirs, executors, administrators, successors, and assigns, does hereby agree to 
the full performance of all the requirements contained herein and in Contract Documents. 

It is further provided that no liability shall attach to City by reason of entering into this Contract, except 
as expressly provided herein. 

 
IN WITNESS WHEREOF, the Parties hereto have accepted and executed this Contract, as of the Effective Date 
stated above, which shall be Effective Date for bonding purposes as applicable. 

 

CITY OF TACOMA: CONTRACTOR: 

Signature: Signature: 

 
 

Name: Name: 
 

Title: Title: 

 
 

 
(City of Tacoma use only - blank lines are intentional) 

 

Director of Finance:    

 

 
Deputy/City Attorney (approved as to form):    

 

 
Approved By:    

 

 
Approved By:    

 

 
Approved By:    

 

 
Approved By:    

 

 
Approved By:    

 

 
Approved By:    

 
 
 

 

APPENDIX A 
FEDERAL FUNDING 
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1. Termination for Breach 

 
CITY may terminate this Contract in the event of any material breach of any of the terms and 
conditions of this Contract if CONTRACTOR’s breach continues in effect after written notice of 
breach and 30 days to cure such breach and fails to cure such breach. 

 

2. Prevailing Wages 

1. If federal, state, local, or any applicable law requires CONTRACTOR to pay prevailing 

wages in connection with this Contract, and CONTRACTOR is so notified by the CITY, 

then CONTRACTOR shall pay applicable prevailing wages and otherwise comply with the 

Washington State Prevailing Wage Act (RCW 39.12) in the performance of this Contract. 

2. If applicable, a Schedule of Prevailing Wage Rates and/or the current prevailing wage 

determination made by the Secretary of Labor for the locality or localities where the 

Contract will be performed is made of part of the Contract by this reference. If prevailing 

wages apply to the Contract, CONTRACTOR and its subcontractors shall: 

i. Be bound by and perform all transactions regarding the Contract relating to 

prevailing wages and the usual fringe benefits in compliance with the provisions of 

Chapter 39.12 RCW, as amended, the Washington State Prevailing Wage Act 

and/or the Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the 

requirements of 29 C.F.R. pt. 5 as may be applicable, including the federal 

requirement to pay wages not less than once a week. 

ii. Ensure that no worker, laborer or mechanic employed in the performance of any 

part of the Contract shall be paid less than the prevailing rate of wage specified on 

that Schedule and/or specified in a wage determination made by the Secretary of 

Labor (unless specifically preempted by federal law, the higher of the Washington 

state prevailing wage or federal Davis-Bacon rate of wage must be paid. 

iii. Immediately upon award of the Contract, contact the Department of Labor and 

Industries, Prevailing Wages section, Olympia, Washington and/or the federal 

Department of Labor, to obtain full information, forms and procedures relating to 

these matters. Per such procedures, a Statement of Intent to Pay Prevailing Wages 

and/or other or additional documentation required by applicable federal law, must 

be submitted by CONTRACTOR and its subcontractors to the CITY, in the manner 

requested by the CITY, prior to any payment by the CITY hereunder, and an 

Affidavit of Wages Paid and/or other or additional documentation required by 

federal law must be received or verified by the CITY prior to final Contract payment. 

 
3. COPELAND ANTI-KICKBACK ACT 

For Contracts subject to Davis Bacon Act the following clauses will be incorporated into the 
Contract: 

 
A. CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the 

requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference 

into this Contract. 

B. CONTRACTOR or subcontractor shall insert in any subcontracts the clause above and 

such other clauses federal agencies may by appropriate instructions require, and also a 

clause requiring the subcontractors to include these clauses in any lower tier subcontracts. 
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The prime contractor shall be responsible for the compliance by any subcontractor or lower 

tier subcontractor with all of these Contract clauses. 

C. Breach. A breach of the contract clauses above may be grounds for termination of the 

contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 

5.12. 

4. EQUAL EMPLOYMENT OPPORTUNITY 

During the performance of this Contract, CONTRACTOR will not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, sexual orientation, 
gender identity, or national origin. If the CONTRACTOR does over $10,000 in business a year 
that is funded, paid or reimbursed with federal funds, CONTRACTOR will take specific and 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, color, religion, sex, sexual orientation, gender 
identity, or national origin. Such action shall include, but not be limited to the following: 

 
A. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for 

training, including apprenticeship. CONTRACTOR agrees to post in conspicuous places, 

available to employees and applicants for employment, notices to be provided setting forth 

the provisions of this nondiscrimination clause. 

B. CONTRACTOR will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, sex, sexual orientation, gender identity, 

or national origin. 

C. CONTRACTOR will not discharge or in any other manner discriminate against any 

employee or applicant for employment because such employee or applicant has inquired 

about, discussed, or disclosed the compensation of the employee or applicant or another 

employee or applicant. This provision shall not apply to instances in which an employee 

who has access to the compensation information of other employees or applicants as a 

part of such employee's essential job functions discloses the compensation of such other 

employees or applicants to individuals who do not otherwise have access to such 

information, unless such disclosure is in response to a formal complaint or charge, in 

furtherance of an investigation, proceeding, hearing, or action, including an investigation 

conducted by the employer, or is consistent with the Contractor's legal duty to furnish 

information. 

D. CONTRACTOR will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice to be 

provided advising the said labor union or workers' representatives of the contractor's 

commitments under this section, and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment. 

E. CONTRACTOR will comply with all provisions of Executive Order 11246 of September 24, 

1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

F. In the event of CONTRACTOR’s noncompliance with the nondiscrimination clauses of this 

contract or with any of the said rules, regulations, or orders, this Contract may be 

canceled, terminated, or suspended in whole or in part and the CONTRACTOR may be 

declared ineligible for further federally funded contracts in accordance with procedures 
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authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 

may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 

otherwise provided by law. 

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph 

(A) and the provisions of paragraphs (A) through (G) in every subcontract or purchase 

order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 

pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such 

provisions will be binding upon each subcontractor or vendor. CONTRACTOR will take 

such action with respect to any subcontract or purchase order as the administering agency 

may direct as a means of enforcing such provisions, including sanctions for 

noncompliance: 

Provided, however, that in the event CONTRACTOR becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, the CONTRACTOR may request the United States to enter into 
such litigation to protect the interests of the United States. 

 

5. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

 
A. Overtime requirements. Neither CONTRACTOR or subcontractor contracting for any part 

of the Contract work which may require or involve the employment of laborers or 

mechanics shall require or permit any such laborer or mechanic in any workweek in which 

he or she is employed on such work to work in excess of forty hours in such workweek 

unless such laborer or mechanic receives compensation at a rate not less than one and 

one-half times the basic rate of pay for all hours worked in excess of forty hours in such 

workweek. 

 

B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (3)(A) of this section the CONTRACTOR and any 

subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such 

CONTRACTOR and subcontractor shall be liable to the United States (in the case of work 

done under contract for the District of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated damages shall be computed with respect 

to each individual laborer or mechanic, including watchmen and guards, employed in 

violation of the clause set forth in paragraph (3)(A) of this section, in the sum of $27 for 

each calendar day on which such individual was required or permitted to work in excess of 

the standard workweek of forty hours without payment of the overtime wages required by 

the clause set forth in paragraph (3)(A) of this section. 

 
 
 
 
 

C. Withholding for unpaid wages and liquidated damages. The CITY shall upon its own action 

or upon written request of an authorized representative of the Department of Labor 

withhold or cause to be withheld, from any moneys payable on account of work performed 

by the CONTRACTOR or subcontractor under any such contract or any other Federal 
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contract with the same prime contractor, or any other federally-assisted contract subject to 

the Contract Work Hours and Safety Standards Act, which is held by the same prime 

contractor, such sums as may be determined to be necessary to satisfy any liabilities of 

such CONTRACTOR or sub-contractor for unpaid wages and liquidated damages as 

provided in the clause set forth in paragraph (3)(B) of this section. 

 
D. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 

set forth in paragraph (3)(A) through (D) of this section and also a clause requiring the 

subcontractors to include these clauses in any lower tier subcontracts. The prime 

CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier 

subcontractor with the clauses set forth in paragraphs (3)(A) through (D) of this section. 

 
6. CLEAN AIR ACT 

A. CONTRACTOR agrees to comply with all applicable standards, orders or 

regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 

et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands 

and agrees that the CITY will, in turn, report each violation as required to assure 

notification to the Federal Emergency Management Agency, and the appropriate 

Environmental Protection Agency Regional Office. 

 
CONTRACTOR agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal funds. 

 
7. FEDERAL WATER POLLUTION CONTROL ACT 

A. CONTRACTOR agrees to comply with all applicable standards, orders, or regulations 

issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 

et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands and agrees 

that the CITY will, in turn, report each violation as required to assure notification to the 

appropriate federal agency. 

 
C. CONTRACTOR agrees to include these requirements in each subcontract exceeding 

$150,000 financed in whole or in part with federal funding. 

 

8. DEBARMENT AND SUSPENSION 

A. This Contract is a Covered Transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 

3000. As such, the CONTRACTOR is required to verify that none of the contractor’s 

principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) 

are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 

180.935). 

 

B. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 

subpart C, and must include a requirement to comply with these regulations in any lower 

tier Covered Transaction it enters into. 
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C. This certification is a material representation of fact relied upon by the CITY. If it is later 

determined that the CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C, in addition to remedies available to CITY, the Federal 

Government may pursue available remedies, including but not limited to suspension and/or 

debarment. 

 
D. CONTRACTOR agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 

2 C.F.R. pt. 3000, subpart C throughout the period of this Contract and to include a 

provision requiring such compliance in its lower tier covered transactions. 

 

9. BYRD ANTI-LOBBYING AMENDMENT 

A. Contractors who apply or bid for an award of $100,000 or more shall file the required 

certification with CITY. Each tier certifies to the tier above that it will not and has not used 

Federal appropriated funds to pay any person or organization for influencing or attempting 

to influence an officer or employee of any agency, a Member of Congress, officer or 

employee of Congress, or an employee of a Member of Congress in connection with 

obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 

Each tier shall also disclose any lobbying with non-Federal funds that takes place in 

connection with obtaining any Federal award. Such disclosures are forwarded from tier to 

tier up to the recipient who in turn will forward the certification(s) to the CITY. 

 

B. If applicable, CONTRACTOR must sign and submit to the CITY the certification required 

by Appendix A to 44 CFR Part 18 contained at Appendix A-1 to this Contract. 

 

10. PROCUREMENT OF RECOVERED MATERIALS 

A. In the performance of this Contract, CONTRACTOR shall make maximum use of products 

containing recovered materials that are EPA-designated items unless the product cannot 

be acquired: 

 

i. Competitively within a timeframe providing forcompliance with the contract 

performance schedule; 

ii. Meeting contract performance requirements; or 

iii. At a reasonable price. 

B. Information about this requirement, along with the list of EPA- designated items, is 

available at EPA’s Comprehensive Procurement Guidelines web site, 

https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. 

 
C. CONTRACTOR also agrees to comply with all other applicable requirements of Section 

6002 of the Solid Waste Disposal Act. 

https://www.epa.gov/smm/comprehensive-%20procurement-guideline-cpg-program


Supplies_PurchasedServices_PW 

Template Revised: 02/03/2022 

CW####### 

Page 8 of 9 

Form No. SPEC-120A 
 

APPENDIX A-1 

 

APPENDIX A to 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 

 
 

The undersigned certifies, to the best of his or her knowledge and belief, that: 
 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

 
The Contractor, _  _, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 
U.S.C. Chap.38, Administrative Remedies for 
False Claims and Statements, apply to this certification and disclosure, if any. 

 
 
 
 

  _  _ 
Signature of Contractor’s Authorized Official 

 
 
 
 

  _  _ 
Name and Title of Contractor’s Authorized Official 

 
 

 

  Date 
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SAMPL
E 

APPENDIX B—Sub-recipient information and requirements 
 

Pursuant to 2 CFR 200.332(a)(1) Federal Award Identification 
 

(i) Agency Name (must match the name 

associated with its unique entity identifier) 

(ii) Unique Entity Identifier 

(i.e., DUNS) 

City of Tacoma 

Number for This 

Agreement 

 

(iii) Federal Award 

Identification Number 

(FAIN) 

(iv) Federal Award 

Date 

(v) Federal Period of 

Performance Start and End 

Date 

(vi) Federal Budget 

Period Start and End 

Date 

(vii) Amount of Federal 

Funds Obligated to the 

agency by this action: 

$ 

(viii) Total Amount of Federal 

Funds Obligated to the agency 

(ix) Total Amount of the Federal 

Award Committed to the agency 

 

 
$ 

  
  

(x) Federal Award Project Description: 
 

 
CORONAVIRUS STATE AND LOCAL FISCAL RECOVERY FUNDS– City of Tacoma 

(xi) Federal Awarding Agen 

cy: 

DEPARTMENT OF THE 

TREASURY 

Pass-Through Entity: 

City of Tacoma 

Awarding Official Name 

and Contact Information: 

(xii) Assistance Listing Number and Name (the pass-through entity must 

identify the dollar amount made available under each Federal award and 

the Assistance Listing number at time of disbursement) 

(xiii) Identification 

of Whether the Award is 

R&D 

(xiv) Indirect Cost Rate for 

the Federal Award 

Award Payment Method (lump 

sum payment or reimbursement) 

REIMBURSEMENT 

 



 

 
 

 
That we, the undersigned, 

 

PERFORMANCE BOND 
TO THE CITY OF TACOMA 

 
 
 
 

 
Resolution No. 

Bond No. 

 
 

as principal, and    

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of 

  $ , for the payment whereof Contractor and Surety bind themselves, 

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma. 

WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for 

Specification No. 

Specification Title: 

Contract No. 

(which contract is referenced to herein and is made a part hereof as though attached hereto), and 

WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 

This statutory performance bond shall become null and void, if and when the principal, its heirs, executors, administrators, 
successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all terms 
and conditions of all duly authorized modifications, additions and changes to said Contract that may hereafter be made, at the 
time and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall remain in 
force and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 
specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 
obligation on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract 
or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that 
increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and 
notice to Surety is not required for such increase. 

If the City shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in addition to 
such judgement, shall pay all costs and attorney’s fees incurred by the City in enforcement of its rights hereunder. Venue for 
any action arising out of in in connection with this bond shall be in Pierce County, Washington. 

Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 

One original bond shall be executed, and signed by the parties’ duly authorized officers. This bond will only be accepted if it is 
accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

 
Principal: Enter Vendor Legal Name 

 
 
 

By:    
 

Surety: 

 
 

 
By:    

 

Agent’s Name:    

 

Agent’s Address:    
 

Form No. SPEC-100A 04/09/2020 



 

 
 
 
 
 
 
 
 
 

 

GENERAL RELEASE TO THE CITY OF TACOMA 

 

 

The undersigned, named as the contractor for    
Project / Spec. # 

between  and the City of Tacoma, 
(Themselves or Itself) 

dated  , 20  , hereby releases the City of Tacoma, its 

departmental officers and agents from any and all claim or claims whatsoever in any manner 

whatsoever at any time whatsoever arising out of and/or in connection with and/or relating 

to said contract, excepting only the equity of the undersigned in the amount now retained by 

the City of Tacoma under said contract, to-wit the sum of $  . 

 
 

Signed at Tacoma, Washington this  day of  , 20 . 
 

 

 

 

 

 

Contractor 

 

By   
 

Title    
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CITY OF TACOMA 
INSURANCE REQUIREMENTS FOR CONTRACTS 

 

 

This Insurance Requirements shall serve as an attachment and/or exhibit form to the Contract. The 

Agency entering a Contract with City of Tacoma, whether designated as a Supplier, Contractor, 

Vendor, Proposer, Bidder, Respondent, Seller, Merchant, Service Provider, or otherwise referred to 

as “Contractor”. 

1. GENERAL REQUIREMENTS 

The following General Requirements apply to Contractor and to Subcontractor(s) performing services 
and/or activities pursuant to the terms of this Contract. Contractor acknowledges and agrees to the 
following insurance requirements: 

 
1.1. Contractor shall not begin work under the Contract until the required insurance has been 

obtained and approved by the City of Tacoma. 

 
1.2. Contractor shall keep in force during the entire term of the Contract, at no expense to the 

City of Tacoma, the insurance coverage and limits of liability listed below and for Thirty 

(30) calendar days after completion of all work required by the Contract, unless otherwise 

provided herein. 

 
1.3. Liability insurance policies, except for Professional Liability and Workers’ Compensation, 

shall: 

1.3.1. Name the City of Tacoma and its officers, elected officials, employees, and agents 

as additional insured 

1.3.2. Be considered primary and non-contributory for all claims with any insurance or self- 

insurance or limits of liability maintained by the City of Tacoma 

1.3.3. Contain a “Waiver of Subrogation” clause in favor of City of Tacoma 

1.3.4. Include a “Separation of Insureds” clause that applies coverage separately to each 

insured and additional insured 

1.3.5. Name the “City of Tacoma” on certificates of insurance and endorsements and not a 

specific person or department 

1.3.6. Be for both ongoing and completed operations using Insurance Services Office 

(ISO) form CG 20 10 04 13 and CG 20 37 04 13 or the equivalent 

1.3.7. Be satisfied by a single primary limit or by a combination of a primary policy and a 

separate excess umbrella 

 
1.4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 

these requirements below. Verification of coverage shall include: 
1.4.1. An ACORD certificate or equivalent 
1.4.2. Copies of requested endorsements 

 

1.5. Contractor shall provide to City of Tacoma Procurement & Payable Division, prior to the 
execution of the Contract, Certificate(s) of Insurance and endorsements from the insurer 
certifying the coverage of all insurance required herein. Contract or Permit number and the 
City of Tacoma Department must be shown on the Certificate of Insurance. 

 
1.6. A renewal Certificate of Insurance shall be provided electronically prior to coverage 

expiration via email sent annually to coi@cityoftacoma.org. 

mailto:coi@cityoftacoma.org
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CITY OF TACOMA 
INSURANCE REQUIREMENTS FOR CONTRACTS 

 

 

1.7. Contractor shall send a notice of cancellation or non-renewal of this required insurance 

within Thirty (30) calendar days to coi@cityoftacoma.org. 

 
1.8. “Claims-Made” coverages, except for pollution coverage, shall be maintained for a 

minimum of three years following the expiration or earlier termination of the Contract. 

Pollution coverage shall be maintained for six years following the expiration of the 

Contract. The retroactive date shall be prior to or coincident with the effective date of the 

Contract. 

 
1.9. Each insurance policy must be written by companies licensed or authorized (or issued as 

surplus line by Washington surplus line broker) in the State of Washington pursuant to 

RCW 48 with an (A-) VII or higher in the A.M. Best key rating guide. 

 
1.10. Contractor shall not allow any insurance to be cancelled, voided, suspended, or reduced in 

coverage/limits, or lapse during any term of this Contract. Otherwise, it shall constitute a 

material breach of the Contract. 

 
1.11. Contractor shall be responsible for the payment of all premiums, deductibles and self-insured 

retentions, and shall indemnify and hold the City of Tacoma harmless to the extent such a 

deductible or self-insured retained limit may apply to the City of Tacoma as an additional insured. 

Any deductible or self-insured retained limits in excess of Twenty Five Thousand Dollars 

($25,000) must be disclosed and approved by City of Tacoma Risk Manager and shown on the 

Certificate of Insurance. 

 
1.12. City of Tacoma reserves the right to review insurance requirements during any term of the 

Contract and to require that Contractor make reasonable adjustments when the scope of 

services changes. 

 
1.13. All costs for insurance are included in the initial Contract and no additional payment will be 

made by City of Tacoma to Contractor. 

 
1.14. Insurance coverages specified in this Contract are not intended and will not be interpreted to limit 

the responsibility or liability of Contractor or Subcontractor(s). 

 
1.15. Failure by City of Tacoma to identify a deficiency in the insurance documentation or to verify 

coverage or compliance by Contractor with these insurance requirements shall not be construed 

as a waiver of Contractor’s obligation to maintain such insurance. 

 
1.16. If Contractor is a government agency or self-insured for any of the above insurance 

requirements, Contractor shall be liable for any self-insured retention or deductible portion of any 

claim for which insurance is required. A certification of self-insurance shall be attached and 

incorporated by reference and shall constitute compliance with this Section. 

mailto:coi@cityoftacoma.org
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CITY OF TACOMA 
INSURANCE REQUIREMENTS FOR CONTRACTS 

 

 

2. SUBCONTRACTORS 

It is Contractor's responsibility to ensure that each subcontractor obtain and maintain 
adequate liability insurance coverage that applies to the service provided. Contractor shall 
provide evidence of such insurance upon City of Tacoma’s request. Failure of any 
subcontractor to comply with insurance requirements does not limit Contractor’s liability or 
responsibility. 

 

3. REQUIRED INSURANCE AND LIMITS 

The insurance policies shall provide the minimum coverages and limits set forth below. Providing 
coverage in these stated minimum limits shall not be construed to relieve Contractor from liability in 
excess of such limits. 

 
3.1 Commercial General Liability Insurance 

Contractor shall maintain Commercial General Liability Insurance policy with limits not less than 
One Million Dollars ($1,000,000) each occurrence and Two Million Dollars ($2,000,000) annual 
aggregate. This policy shall be written on ISO form CG 00 01 04 13 or its equivalent and shall 
include product liability especially when a Contract is solely for purchasing supplies. It includes 
Products and Completed Operations for three years following the completion of work related to 
performing construction services. It shall be endorsed to include: A per project aggregate policy 
limit (using ISO form CG 25 03 05 09 or equivalent endorsement) and/or Contractual Liability- 
Railroad using ISO form CG 24 17 10 01 or equivalent if Contractor is performing work within Fifty 
(50) feet of a City of Tacoma railroad right of way. 

 

3.2 Commercial (Business) Automobile Liability Insurance 
Contractor shall maintain Commercial Automobile Liability policy with limits not less than One 
Million Dollars ($1,000,000) each accident for bodily injury and property damage and bodily injury 
and property damage coverage for owned (if any), non-owned, hired, or leased vehicles. 
Commercial Automobile Liability Insurance shall be written using ISO form CA 00 01 or 
equivalent. Contractor must also maintain MCS 90 and CA 99 48 endorsements or equivalent if 
“Pollutants” are to be transported unless in-transit Pollution coverage is covered under required 
Contractor’s Pollution Liability Insurance. 

 
3.3 Workers' Compensation 

Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington, as well as any other similar coverage required for this 
work by applicable federal laws of other states. Contractor must comply with their domicile State 
Industrial Insurance laws if it is outside the State of Washington. 

 
3.4  Employers’ Liability Insurance 

Contractor shall maintain Employers’ Liability coverage with limits not less than One Million 
Dollars ($1,000,000) each employee, One Million Dollars ($1,000,000) each accident, and One 
Million Dollars ($1,000,000) policy limit. 

 
3.5 Pollution Liability Insurance 

Contractor shall maintain Pollution Liability or Environmental Liability Insurance with limits not 
less than One Million Dollars ($1,000,000) each occurrence and Two Million Dollars 
($2,000,000) in the aggregate. Coverage shall include investigation and defense costs for bodily 
injury and property damage, loss of use of damaged or destroyed property, Natural Resource 
Damage, and Hazardous Substance Removal. Such coverage shall provide both on-site and 
off-site cleanup costs, cover gradual and sudden pollution, and include in its scope of coverage 
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CITY OF TACOMA 
INSURANCE REQUIREMENTS FOR CONTRACTS 

 

the City of Tacoma damage claims for loss arising out of Contractor’s work. 
 

3.6 Installation Floater Insurance 
Contractor shall maintain during the term of the Contract, at its own expense, Installation 
Floater Insurance covering Contractor's labor, materials, and equipment to be used for 
completion of the work performed under this Contract against all risks of direct physical loss, 
excluding earthquake and flood, for an amount equal to the full amount of the Contract 
improvements. 

 
3.7 Builder's Risk Insurance 

Contractor shall maintain during the term of the Contract and until final acceptance of the 
work by the City of Tacoma, a policy of Builder’s Risk Insurance providing coverage for all- 
risk of physical injury to all structures to be constructed according to the Contract. City of 
Tacoma shall be included as a named insured (not named as additional insured) on the 
policy. Builder’s Risk Insurance policy shall: 

 
3.7.1 Have a deductible of no more than Five Thousand Dollars ($5,000) for each 

occurrence, the payment of which will be the responsibility of Contractor. Any 
increased deductibles accepted by City of Tacoma will remain the 
responsibility of Contractor 

3.7.2 Be on an ISO Special Form Causes of Loss or the equivalent and also 
include coverage for Collapse, Earthquake and Flood. The deductible for 
Earthquake and Flood may be higher than the $5,000 deductible required in 
3.18.1 

3.7.3 Include coverage for temporary buildings, debris removal, and damage to 
materials in transit or stored off-site 

3.7.4 Be written in the amount of the completed value of the structures, with no 
coinsurance provisions exposure on the part of Contractor or City of Tacoma 

3.7.5 Contain a Waiver of Subrogation provision whereby each insured waives 
their subrogation rights to the extent the loss is covered by this insurance 

3.7.6 Grant permission to occupy, allowing the building or structure to be partially 
occupied prior to completion, without detrimental effect to the coverage 
provided 

3.7.7 Include coverage for the testing and startup of the building’s operating 
systems 

3.7.8 Include coverage for City of Tacoma’s loss of use or business interruption 
arising out of a covered loss which delays completion 

3.7.9 Include resultant damage coverage for loss due to faulty workmanship and 
defective material 

3.7.10 Include coverage for startup and testing 
3.7.11 Include coverage for resultant damage coverage for loss due to faulty 

workmanship and defective material 
 

Contractor and City of Tacoma waive all rights against each other, their respective 
subcontractors, agents, and representatives for damages caused by fire or other perils to the 
extent covered by Builder’s Risk Insurance or other property insurance applicable to the 
work. The policies shall provide such waivers by endorsement or otherwise. 

 
3.8 Railroad Protective Liability Insurance 

Contractor shall maintain Railroad Protective Liability coverage with limits of Two Million 
Dollars ($2,000,000) per occurrence and Six Million Dollars ($6,000,000) in the aggregate 
during the term of the Contract if Contractor’s work will involve working on, above, under or 
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being within Fifty (50) feet of City of Tacoma railroad right of ways. 
The policy must be issued on a standard ISO form CG 00 35 (04-13), or equivalent, with City 
of Tacoma as a named insured (not named as an additional insured) and shall include Limited 
Seepage, Pollution Endorsement and Evacuation Expense Coverage Endorsements. 

 

3.9 Other Insurance 
Other insurance may be deemed appropriate to cover risks and exposures related to the scope 
of work or changes to the scope of work required by City of Tacoma. The costs of such 
necessary and appropriate Insurance coverage shall be borne by Contractor. 

 

3.10 Other Conditions 
Contractor will be responsible to comply with all specific insurance requirements associated with 
any highway or rail crossings, e.g., Washington State Department of Transportation (WSDOT), 
Burlington Northern Santa Fe Railway (BNSF), and Union Pacific Railroad (UPRR). 
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GENERAL PROVISIONS 

(Revised December 15, 2020) 

SECTION I - BIDDING REQUIREMENTS 

SECTION I REQUIREMENTS ARE BINDING ON ALL RESPONDENTS. 

1.01 USE AND COMPLETION OF CITY PROPOSAL SHEETS 

A. Respondent's Proposal 

Each Respondent must bid exactly as specified on the Proposal sheets. All proposals must remain open for 
acceptance by the City for a period of at least 60 calendar days from the date of opening of the bids. 

B. Alterations of Proposals Not Allowed 

Proposals that are incomplete or conditioned in any way contain alternatives or items not called for in the 

General Provisions and Specifications, or not in conformity with law may be rejected as being 

nonresponsive. The City cannot legally accept any proposal containing a substantial deviation from these 

Specifications. 

C. Filling Out City Proposal Sheets 

All proposals must be completed using the proposal sheets and forms included with this specification, and 

the prices must be stated in figures either written in ink or typewritten. No proposal having erasures or 

interlineations will be accepted unless initialed by the Respondent in ink. 

1.02 CLARIFICATION OF PROPOSAL FOR RESPONDENT 

If a prospective Respondent has any questions concerning any part of the Proposal, he/she may submit a 

written request for answer of his/her questions. Any interpretation of the Proposal will be made by an 

Addendum duly issued and mailed or delivered to each prospective Respondent. Such addendum must be 

acknowledged in the proposal. The City of Tacoma will not be responsible for any other explanation or 

interpretation of the bid documents. 

1.03 RESPONDENT'S BOND OR CERTIFIED CHECK 

Each bid for construction must be accompanied either by a certified or cashier’s check for 5 percent of the 

total amount bid, including tax, payable to the City Treasurer, or an approved bid bond, by a surety company 

authorized to do business in the State of Washington, for 5 percent of the total amount bid. The person 

legally authorized to sign the bid must sign all bid bonds. The approved bid bond form attached to these 

Specifications should be used: no substantial variations from the language thereof will be accepted. 

If a bid bond is used, the 5 percent may be shown either in dollars and cents, or the bid bond may be filled in 
as follows, "5 percent of the total amount of the accompanying proposal." 

The check of the successful Respondent will be returned after award of the Contract, acceptance of the 

Payment and Performance Bond and City's receipt of the signed Contract. The checks of all other 

Respondents will be returned immediately upon the award of the Contract. Bid bonds will not be returned. 

1.04 DELIVERY OF PROPOSALS TO THE CITY’S PURCHASING OFFICE 

A. Proposal packages must be received by the City’s Procurement and Payables Division in SAP Ariba 

(unless another form of delivery is stated), prior to the scheduled time and date stated in the 

Solicitation. 

B. Supplier is solely responsible for timely delivery of its Submittal. 

C. Submittals received after the time stated in the solicitation will not be accepted. 

D. For purposes of determining whether a Submittal has been timely received in SAP Ariba, the City's 

Procurement and Payables Division will rely on the submittal clock in SAP Ariba. 
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1.05 LICENSES/PERMITS 

A. Suppliers, if applicable, must have a Washington state business license at the time of Submittal and 
throughout the term of the Contract. Failure to include a Washington state business license may be 
grounds for rejection of the Submittal or cancellation of contract award. Information regarding 
Washington state business licenses may be obtained at http://bls.dor.wa.gov. 

B. Upon award, it is the responsibility of the Supplier to register with the City of Tacoma's Tax and License 
Division, 733 South Market Street, Room 21, Tacoma, WA 98402-3768, 253-591-5252, 
https://www.cityoftacoma.org/government/city_departments/finance/tax_and_license/. Supplier shall 
obtain a business license as is required by Tacoma Municipal Code Subtitle 6C.20. 

C. During the term of the Contract, Supplier, at its expense, shall obtain and keep in force any and all 
necessary licenses and permits. 

1.06 CONTRACTOR'S STATE REGISTRATION NUMBER 

Contractors for construction or public works construction are required to be licensed by the state. If the 

provisions of Chapter 18.27 of the Revised Code of Washington apply to the Respondent, then the 

Respondent's Washington State Contractor's Registration No. must accompany the bid. 

1.07 BID IS NONCOLLUSIVE 

The Respondent represents by the submission of the Proposal that the prices in this Bid are neither directly 

nor indirectly the result of any formal or informal agreement with another Respondent. 

1.08 EVALUATION OF BID 

A. Price, Experience, Delivery Time and Responsibility 

In the evaluation of bids, the Respondent's experience, delivery time, quality of performance or product, 

conformance to the specifications and responsibility in performing other contracts (including satisfying all 

safety requirements) may be considered in addition to price. In addition, the bid evaluation factors set forth 

in City Code Section 1.06.262 may be considered by the City. Respondents who are inexperienced or who 

fail to properly perform other contracts may have their bids rejected for such cause. 

B. Prequalified Electrical Contractor 

Certain types of electrical construction require special expertise, experience, and prequalification of the 

Contractor (or subcontractor) by the City. In such cases, the Respondent must be prequalified or the 

Respondent must subcontract with a City prequalified electrical contractor for the specialty work. 

C. Insertions of Material Conflicting with Specifications 

Only material inserted by the Respondent to meet requirements of the Specifications will be considered. Any 

other material inserted by the Respondent will be disregarded as being nonresponsive and may be grounds 

for rejection of the Respondent's Proposal. 

D. Correction of Ambiguities and Obvious Errors 

The City reserves the right to correct obvious errors in the Respondent's proposal. In this regard, if the unit 

price does not compute to the extended total price, the unit price shall govern. 

1.09 WITHDRAWAL OF BID 

A. Prior to Bid Opening 

Any Respondent may withdraw his/her Proposal prior to the scheduled bid opening time by delivering a 

written notice to the City’s Procurement and Payables Office. The notice may be submitted in person or by 

mail; however, it must be received by the City’s Procurement and Payables Office prior to the time of bid 

opening. 

B. After Bid Opening 

No Respondent will be permitted to withdraw his/her Proposal after the time of bid opening, as set forth in 

the Call for Bids, and before the actual award of the Contract, unless the award of Contract is delayed more 

than sixty (60) calendar days after the date set for bid opening. If a delay of more than 60 calendar days 

does occur, then the Respondent must submit written notice withdrawing his/her Proposal to the Purchasing 

Manager. 

http://bls.dor.wa.gov/
https://www.cityoftacoma.org/government/city_departments/finance/tax_and_license/
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1.10 OPENING OF BIDS 

At the time and place set for the opening of bids, all Proposals, unless previously withdrawn, will be publicly 

opened and read aloud, irrespective of any irregularities or informalities in such Proposal. 

1.11 CITY COUNCIL/PUBLIC UTILITY BOARD FINAL DETERMINATION 

The City Council or Public Utility Board of the City of Tacoma shall be the final judge as to which is the 

lowest and best bid in the interest of the City of Tacoma. The City reserves the right to reject any and all 

bids, waive minor deviations or informalities, and if necessary, call for new bids. 

1.12 RESPONDENT'S REFUSAL TO ENTER INTO CONTRACT 

Any Respondent who refuses to enter into a Contract after it has been awarded to the Respondent will be in 

breach of the agreement to enter the Contract and the Respondent's certified or cashier’s check or bid bond 

shall be forfeited. 

1.13 TAXES 

A. Include In Proposal All Taxes 

Respondent shall include in his/her Proposal all applicable local, city, state, and federal taxes. It is the 

Respondent's obligation to state on his/her Proposal sheet the correct percentage and total applicable 

Washington State and local sales tax. The total cost to the City including all applicable taxes may be the 

basis for determining the low Respondent. 

B. Federal Excise Tax 

The City of Tacoma is exempt from federal excise tax. Where applicable, the City shall furnish a Federal 

Excise Tax Exemption certificate. 

C. City of Tacoma Business and Occupation Tax 

Sub-Title 6A of the City of Tacoma Municipal Code (TMC) provides that transactions with the City of 

Tacoma, may be subject to the City of Tacoma's Business and Occupation Tax. It is the responsibility of the 

Respondent awarded the Contract to register with the City of Tacoma's Department of Tax and License, 733 

South Market Street, Room 21, Tacoma, WA 98402-3768, telephone 253-591-5252. The City's Business 

and Occupation Tax amount shall not be shown separately but shall be included in the unit and/or lump sum 

prices bid. 

1.14 FIRM PRICES/ESCALATION 

Except as specifically allowed by the Special Provisions, only firm prices will be accepted. 

1.15 AWARD 

A. Construction and/or Labor Contracts 

Unless specifically noted in the Special Provisions or Proposal sheets, all construction and/or labor contracts 

will be awarded to only one Respondent. 

B. Supply/Equipment Contracts 

The City reserves the right to award an equipment or supply contract for any or all items to one or more 

Respondents as the interests of the City will be best satisfied. 

1.16 INCREASE OR DECREASE IN QUANTITIES 

The City of Tacoma reserves the right to increase or decrease the quantities of any items under this 

Contract and pay according to the unit prices quoted in the Proposal (with no adjustments for anticipated 

profit). 

1.17 EXTENSION OF CONTRACT 

Contracts resulting from this specification shall be subject to extension by mutual agreement per the same 

prices, terms and conditions. 
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1.18 PAYMENT TERMS 

A. Prices will be considered as net 30 calendar days if no cash discount is shown. Payment discount 

periods of twenty (20) calendar days or more if offered in the submittal, will be considered in determining 

the apparent lowest responsible submittal. Discounts will be analyzed in context of their overall 

cumulative effect. Invoices will not be processed for payment nor will the period of cash discount 

commence until receipt of a properly completed invoice and until all invoiced items are received and 

satisfactory performance of the Contractor has been attained. If an adjustment in payment is necessary 

due to damage or dispute, the cash discount period shall commence on the date final approval for 

payment is authorized. 

B. ePayable/Credit Card Acceptance. Submittals offering ePayable/Credit card acceptance may be 

compared against submittals offering a prompt payment discount to evaluate the overall cumulative 

effect of the discount against the advantage to the City of the ePayable/Credit card acceptance, and 

may be considered in determining the apparent lowest responsible submittal. 

1.19 PAYMENT METHOD – EPAYABLES – CREDIT CARD ACCEPTANCE – EFT/ACH ACCEPTANCE 

A. Payment methods include: 

• EPayables (Payment Plus). This is payment made via a virtual, single use VISA card number 
provided by the City’s commercial card provider. Suppliers accepting this option will receive “due 
immediately” payment terms. Two options for acceptance are available to suppliers. Both are 
accompanied by an emailed advice containing complete payment details: 

• Straight-through processing (buyer initiated). Immediate, exact payments 
directly deposited to supplier accounts by the City’s provider bank; the supplier 
does not need to know card account details. 

• Supplier retrieves card account through the secure, on-line portal provided via 
email notifications sent by the City’s commercial card provider. 

• Credit card. Tacoma’s VISA procurement card program is supported by standard bank credit 
suppliers and requires that merchants abide by the VISA merchant operating rules. It provides 
“due immediately” payment terms. 

• Suppliers must be PCI-DSS compliant (secure credit card data 
management) and federal FACTA (sensitive card data display) compliant. 

• Suppliers must be set up by their card processing equipment provider 
(merchant acquirer) as a minimum of a Level II merchant with the ability to 
pass along tax, shipping and merchant references information. 

• Electronic Funds Transfer (EFT) by Automated Clearing House (ACH). Standard terms are net 
30 for this payment method. 

• Check or other cash equivalent. Standard terms are net 30 for this payment method. 

B. The City’s preferred method of payment is by ePayables (Payment Plus) followed by credit card 
(aka procurement card). Suppliers may be required to have the capability of accepting the City’s 
ePayables or credit card methods of payment. The City of Tacoma will not accept price 
changes or pay additional fees when ePayables (Payment Plus) or credit card is used. 

C. The City, in its sole discretion, will determine the method of payment for goods and/orservices 
as part of the Contract. 

1.20 COOPERATIVE PURCHASING 

The Washington State Interlocal Cooperative Act RCW 39.34 provides that other governmental agencies 

may purchase goods and services on this solicitation or contract in accordance with the terms and prices 

indicated therein if all parties are agreeable. 

1.21 PUBLIC DISCLOSURE: PROPRIETARY OR CONFIDENTIAL INFORMATION 

A. Respondent’s Submittals, all documents and records comprising any Contract awarded to 

Respondent, and all other documents and records provided to the City by Respondent are deemed 

public records subject to disclosure under the Washington State Public Records Act, Chapter 42.56 

RCW (Public Records Act). Thus, City may be required, upon request, to disclose the Contract and 

documents or records related to it unless an exemption under the Public Records Act or other laws 

applies. In the event CITY receives a request for such disclosure, determines in its legal judgment that 

no applicable exemption to disclosure applies; and Respondent has complied with the requirements to 

Respondent has complied with the requirements to mark records considered confidential or proprietary 



General Provisions 2009, revised 

10/06/2018, 10/27/2020, 12/15/2020 
Page 5 of 20  

as such requirements are stated below, City agrees to provide Respondent 10 days written notice of 

impending release. Should legal action thereafter be initiated by Respondent to enjoin or otherwise 

prevent such release, all expense of any such litigation shall be borne by Respondent, including any 

damages, attorneys’ fees or costs awarded by reason of having opposed disclosure. City shall not be 

liable for any release where notice was provided and Respondent took no action to oppose the release 

of information. 

B. If Respondent provides City with records or information that Respondent considers confidential 

or proprietary, Respondent must mark all applicable pages or sections of said record(s) as 

“Confidential” or “Proprietary.” Further, in the case of records or information submitted in response to a 

Request for Proposals, an index must be provided indicating the affected pages or sections and 

locations of all such material identified Confidential or Proprietary. Information not included in the 

required index will not be reviewed for confidentiality or as proprietary before release. If Supplier fails to 

so mark or index Submittals and related records, then the City, upon request, may release said 

record(s) without the need to satisfy the requirements of subsection A above; and Respondent 

expressly waives its right to allege any kind of civil action or claim against the City pertaining to the 

release of said record(s). Submission of materials in response to City’s Solicitation shall constitute 

assent by Respondent to the foregoing procedure and Respondent shall have no claim against the City 

on account of actions taken pursuant to such procedure. 

1.22 FEDERAL AID PROJECTS 

The City of Tacoma in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d 
to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, subtitle A, Office of the 
Secretary, part 21, nondiscrimination in federally assisted programs of the Department of Transportation 
issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR, part 
26, will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, or sex in consideration for an award. 

SECTION II - CONTRACT REQUIREMENTS 

2.01 CONTRACTOR'S RESPONSIBILITY 

A. Contract Documents 

The Respondent to whom the Contract is awarded, hereinafter called the Contractor, shall enter into a 

Contract with the City of Tacoma, , within 10 days after receipt from the City of Tacoma of a properly 

prepared Contract. In addition, the Contractor will do all things required to promptly perform this Contract 

pursuant to the terms of this Contract. Certain contracts for supplies, goods or equipment may use the City 

Purchase Order in place of a formal contract document. 

B. Surety Bonds 

Except as modified by the Special Provisions, the Respondent to whom the Contract is awarded shall 

provide a payment and performance bond, including power of attorney, for 100 percent of the amount of 

his/her bid (including sales taxes), to insure complete performance of the Contract including the guarantee. 

The bonds must be executed by a surety company licensed to do business in the State of Washington. For a 

supply-type contract, a cashier’s check or cash may be substituted for the bonds; however, this cash or 

cashier’s check must remain with the City through the guarantee period and any interest on said amount 

shall accrue to the City. 

C. Independent Contractor 

Contractor is an independent contractor; no personnel furnished by the Contractor shall be deemed under 

any circumstances to be the agent or servant of the City. Contractor shall be fully responsible for all acts or 

omissions of Subcontractors and its and their suppliers and of persons employed by them, and shall be 

specifically responsible for sufficient and competent supervision and inspection to assure compliance in 

every respect with the Contract. There shall be no contractual relationship between any Subcontractors or 

supplier and the City arising out of or by virtue of this agreement. No provision of the Contract is intended or 

is to be construed to be for the benefit of any third party. 
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2.02 CONFLICTS IN SPECIFICATIONS 
 

Anything mentioned in the Specifications and not shown on the Drawings and anything on the Drawings and 

not mentioned in the Specifications shall be of like effect and shall be understood to be shown and/or 

mentioned in both. In case of differences between Drawings and Specifications, the Specifications shall 

govern. In addition, in the event of any conflict between these General Provisions, the Special Provisions, 

the Technical Provisions and/or the Proposal pages, the following order of precedence shall control: 

1. Proposal pages prevail if they conflict with the General, Special or Technical Provisions. 

2. Special Provisions prevail if they conflict with the General Provisions and/or Technical Provisions. 

3. Technical Provisions prevail if they are in conflict with the General Provisions. 

In case of discrepancy of figures between Drawings, Specifications or both, the matter shall immediately be 

submitted to the Engineer for determination. Failure to submit the discrepancy issue to the Engineer shall 

result in the Contractor's actions being at his/her own risk and expense. The Engineer shall furnish from time 

to time such detailed drawings and other information as he/she may consider necessary. 

2.03 INSPECTION 

A. Of the Work 

All materials furnished and work done shall be subject to inspection. 

The Inspector administering the Contract shall at all times have access to the work wherever it is in progress 

or being performed, and the Contractor shall provide proper facilities for such access and inspection. Such 

inspection shall not relieve the Contractor of the responsibility of performing the work correctly, utilizing the 

best labor and materials in strict accordance with the Specifications of this Contract. All material or work 

approved and later found to be defective shall be replaced without cost to the City of Tacoma. 

B. Inspector's Authority 

The inspector shall have power to reject materials or workmanship which do not fulfill the requirements of 

these Specifications, but in case of dispute the Contractor may appeal to the Director or Superintendent, 

whose decision shall be final. The word “Director” means the Director of the City of Tacoma General 

Government department that is administering the contract. The word "Superintendent" means the 

Superintendent of the City of Tacoma, Department of Public Utilities Division that is administering the 

contract. 

The Contract shall be carried out under the general control of the representative of the particular City 

Department or Division administering the Contract, who may exercise such control over the conduct of the 

work as may be necessary, in his or her opinion, to safeguard the interest of the City of Tacoma. The 

Contractor shall comply with all orders and instructions given by the representative of the particular 

Department or Division administering the Contract in accordance with the terms of the Contract. 

Provided, that for the purposes of construction contracts, such control shall only apply (a) to the extent 

necessary to ensure compliance with the provisions of this contract, and (b) to the extent necessary to fulfill 

any nondelegable duty of the City for the benefit of third parties not engaged in promoting the activity of this 

contract. 

Nothing herein contained, however, shall be taken to relieve the Contractor of his/her obligations or 

responsibilities under the Contract. 

2.04 FEDERAL, STATE AND MUNICIPAL REGULATIONS 

All federal, state, municipal and/or local regulations shall be satisfied in the performance of all portions of 

this Contract. The Contractor shall be solely responsible for all violations of the law from any cause in 

connection with work performed under this Contract. 



General Provisions 2009, revised 

10/06/2018, 10/27/2020, 12/15/2020 
Page 7 of 20  

2.05 INDEMNIFICATION 
 

A. Indemnification 

Contractor acknowledges that pursuant to the terms of this agreement, Contractor is solely and totally 

responsible for the safety of all persons and property in the performance of this Contract. To the greatest 

extent allowed by law, Contractor assumes the risk of all damages, loss, cost, penalties and expense and 

agrees to indemnity, defend and hold harmless the City of Tacoma, from and against any and all liability 

which may accrue to or be sustained by the City of Tacoma on account of any claim, suit or legal action 

made or brought against the City of Tacoma for the death of or injury to persons (including Contractor's or 

subcontractor's employees) or damage to property involving Contractor, or subcontractor(s) and their 

employees or agents, arising out of and in connection with or incident to the performance of the Contract 

including if the City is found to have a nondelegable duty to see that work is performed with requisite care, 

except for injuries or damages caused by the sole negligence of the City. In this regard, Contractor 

recognizes that Contractor is waiving immunity under industrial Insurance Law, Title 51 RCW. This 

indemnification extends to the officials, officers and employees of the City and also includes attorney's fees 

and the cost of establishing the right to indemnification hereunder in favor of the City of Tacoma. In addition, 

within the context of competitive bidding laws, it is agreed that this indemnification has been mutually 

negotiated. Provided however, this provision is intended to be applicable to the parties to this agreement 

and it shall not be interpreted to allow a Contractor's employee to have a claim or cause of action against 

Contractor. 

B. Limitation of Liability for Primarily Supply-Type Contracts 

In all contracts where the total cost of the supply of materials and/or equipment constitute at least 70 percent 

of the total contract price (as determined by the City), the City agrees that it will not hold the contractor, 

supplier or manufacturer liable for consequential damages for that part of the contract related to the 

manufacture and/or design of the equipment, materials or supplies. 

2.06 CONTRACTOR'S INSURANCE 

A. During the course and performance of a Contract, Contractor will provide proof and maintain the 
insurance coverage in the amounts and in the manner specified in the City of Tacoma Insurance 
Requirements as is applicable to the services, products, and deliverables provided under the Contract. The 
City of Tacoma Insurance Requirements document, if issued, is fully incorporated into the Contract by 
reference. 

B. Failure by City to identify a deficiency in the insurance documentation provided by Contractor or 

failure of City to demand verification of coverage or compliance by Contractor with these insurance 
requirements shall not be construed as a waiver of Contractor’s obligation to maintain such insurance. 

2.07 ASSIGNMENT AND SUBLETTING OF CONTRACT 

C. Assignment 

The Contract shall not be assigned except with the consent of the Superintendent or his/her designee. 

Requests for assignment of this contract must be in writing with the written consent of the surety, and the 

request must show the proposed person or organization to which the contract is assigned is capable, 

experienced and equipped to perform such work. The proposed substitute person or organization may be 

required to submit to the City information as to his/her experience, financial ability and give statements 

covering tools, equipment, organization, plans and methods to fulfill any portion of the Contract prior to 

approval of assignment. 

D. Subletting 

The Contract shall not be sublet except with the written consent of the Superintendent or his/her designee. 

In the event that a prequalified electrical contractor is necessary to perform certain portions of the work, 

such work may be subcontracted with a City prequalified electrical contractor for the type of work involved. 

Requests for subletting of this Contract must be in writing with the written consent of the Surety, and the 

request must show the proposed person or organization to which the Contract is sublet is capable, 

experienced and equipped to perform such work. The proposed substitute person or organization may be 

required to submit to the City information as to his experience, financial ability and give statements covering 

tools, equipment, organization, plans and methods to fulfill any portion of the Contract prior to approval of 

subletting. 
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The written consent approving the subletting of the Contract shall not be construed to relieve the Contractor 

of his/her responsibility for the fulfillment of the Contract. The Subcontractor shall be considered to be the 

agent of the Contractor and the Contractor agrees to be responsible for all the materials, work and 

indebtedness incurred by the agent. 

A subcontractor shall not sublet any portion of a subcontract for work with the City without the written 

consent of the City. 

2.08 DELAY 

E. Extension of Time 

With the written approval of the Superintendent or his/her designee, the Contractor may be granted 

additional time for completion of the work required under this Contract, if, in the Superintendent's opinion the 

additional time requested arises from unavoidable delay. 

F. Unavoidable Delay 

Unavoidable delays in the prosecution of the work shall include only delays from causes beyond the control 

of the Contractor and which he/she could not have avoided by the exercise of due care, prudence, foresight 

and diligence. Delay caused by persons other than the Contractor, Subcontractors or their employees will be 

considered unavoidable delays insofar as they necessarily interfere with the Contractor's completion of the 

work, and such delays are not part of this Contract. 

Unavoidable delay will not include delays caused by weather conditions, surveys, measurements, 

inspections and submitting plans to the Engineer of the particular Division involved in administering this 

Contract. 

2.09 GUARANTEE 

A. Guarantee for Construction, Labor or Services Contract 

Neither the final certificate of payment or any provision in the Contract Documents, nor partial or entire 

occupancy of the premises by the City, shall constitute an acceptance of work not done in accordance with 

the Contract Documents or relieve the Contractor of liability in respect to any express warranties or 

responsibility for faulty materials or workmanship. The Contractor shall remedy any defects in the work and 

pay for any damage to other work resulting therefrom, which shall appear within a period of one year from 

the date of final acceptance of the work unless a longer period is specified. The City will give notice of 

observed defects with reasonable promptness. 

If it has been discovered, before payment is required under the terms of the Contract, that there is a failure 

to comply with any of the terms and provisions of this Contract, the City has the right and may withhold 

payment. 

In case of a failure of any part of the work, materials, labor and equipment furnished by the Contract or to 

fully meet all of the requirements of the Contract, the Contractor shall make such changes as may be 

necessary to fully meet all of the specifications and requirements of this Contract. Such changes shall be 

made at the Contractor's sole cost and expense without delay and with the least practicable inconvenience 

to the City of Tacoma. Rejected material and equipment shall be removed from the City's property by and at 

the expense of the Contractor. 

B. Guarantee for Supply Contracts 

Unless a longer period is specified, the supplier and/or manufacturer of the supplies, materials and/or 

equipment furnished pursuant to this Contract agrees to correct any defect or failure of the supplies, 

materials and/or equipment which occurs within one year from the date of: (1) test energization if electrical 

or mechanical equipment; (2) commencement of use if supplies or materials, provided, however, said 

guarantee period shall not extend beyond eighteen months after date of receipt by the City. All of the costs 

(including shipping, dismantling and reinstallation) of repairs and/or corrections of defective or failed 

equipment, supplies and/or material is the responsibility of the supplier and/or manufacturer. 

When the supplier is not the manufacturer of the item of equipment, supplier agrees to be responsible for 

this guarantee and supplier is not relieved by a manufacturer's guarantee. 
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C. Guarantee Period Extension 
 

The Contract guarantee period shall be suspended from the time a significant defect is first documented by 

the City until the work or equipment is repaired or replaced by Contractor and accepted by the City. In 

addition, in the event less than ninety (90) days remain on the guarantee period (after recalculating), the 

guarantee period shall be extended to allow for at least ninety (90) days from the date the work or 

equipment is repaired or replaced and accepted by the City. 

2.10 DEDUCTIONS FOR UNCORRECTED WORK 

If the City of Tacoma deems it expedient to correct work not done in accordance with the terms of this 

Contract, an equitable deduction from the Contract price shall be made. 

2.11 CITY OF TACOMA'S RIGHT TO TERMINATE CONTRACT 

A. Termination for Convenience 
 

1. Supplies. The City may terminate a Contract for supplies at any time upon prior written notice to 

Contractor. Upon the effective date of termination specified in such notice, and payment by the City, 

all conforming supplies, materials, or equipment previously furnished hereunder shall become its 

property. 

2. Services. The City may terminate a Contract for services at any time, with or without cause, by 

giving 10-business day’s written notice to Supplier. In the event of termination, all finished and 

unfinished work prepared by Supplier pursuant to the Contract shall be provided to the City. In the 

event City terminates the Contract due to the City’s own reasons and without cause due to 

Supplier’s actions or omissions, the City shall pay Supplier the amount due for actual work and 

services necessarily performed under the Contract up to the effective date of termination, not to 

exceed the total compensation set forth in the Contract. 

B. Termination for Cause 
 

1. The City may terminate a Contract for either services or supplies in the event of any material 

breach of any of the terms and conditions of the Contract if the Contractor’s breach continues in 

effect after written notice of breach and 30 days to cure such breach and fails to cure such breach 

2. Bankruptcy. If the Contractor should be adjudged as bankrupt, or makes a general assignment for 

the benefit of creditors, or a receiver should be appointed on account of his/her insolvency, or if 

he/she or any of his/her subcontractors should violate any of the provisions of the Contract, or if the 

work is not being properly and diligently performed, the City of Tacoma may serve written notice 

upon the Contractor and Surety, executing the Payment and Performance Bond, of its intention to 

terminate the Contract; such notice will contain the reasons for termination of the Contract, and 

unless within 10 days after the serving of such notice, such violation shall cease and an 

arrangement satisfactory to the City of Tacoma for correction thereof shall be made, the Contract 

shall, upon the expiration of said I 0 days, cease and terminate and all rights of the Contractor 

hereunder shall be forfeited. In the event the Contract is terminated for cause, Contractor shall not 

be entitled to any lost profits resulting therefrom. 

3. Notice. In the event of any such termination for cause, the City of Tacoma shall immediately 

send (by regular mail or other method) written notice thereof to the Surety and the Contractor. 

Upon such termination the Surety shall have the right to take over and perform the Contract, 

provided however, the Surety must provide written notice to the City of its intent to complete 

the work within 15 calendar days of its receipt of the original written notice (from the City) of 

the intent to terminate. Upon termination and if the Surety does not perform the work, the City 

of Tacoma may take over the work and prosecute the same to completion by any method it 

may deem advisable, for the account of and at the expense of the Contractor, and the 

Contractor and the Surety shall be liable to the City of Tacoma for all cost occasioned to the 

City of Tacoma thereby. The City of Tacoma may without liability for doing so, take possession 

of and utilize in completing the work, such materials, equipment, plant and other property 

belonging to the Contractor as may be on the site of the work and necessary therefore. 
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2.12 LIENS 

In the event that there are any liens on file against the City of Tacoma, the City of Tacoma shall be entitled 

to withhold final or progress payments to the extent deemed necessary by the City of Tacoma to properly 

protect the outstanding lien claimants until proper releases have been filed with the City Clerk. 

2.13 LEGAL DISPUTES 

A. General 

Washington law shall govern the interpretation of the Contract. The state or federal courts located in Pierce 
County Washington shall be the sole venue of any mediation, arbitration, or litigation arising out of the 
Contract. 

Respondents providing submittals from outside the legal jurisdiction of the United States of America will be 
subject to Tacoma’s City Attorney’s Office (CAO) opinion as to the viability of possible litigation pursuant to 
a contract resulting from this Specification. If it is the opinion of the CAO that any possible litigation would be 
beyond reasonable cost and/or enforcement, the submittal may be excluded from evaluation. 

B. Attorney Fees 

For contracts up to $250,000, which become the subject of litigation or arbitration, the substantially prevailing 

party may be entitled to reasonable attorney fees, as provided in RCW 39.04.240. Provided, however, the 

attorney fee hourly rate for the City of Tacoma's assistant city attorneys is agreed to be $150 per hour or the 

same as the hourly rate for Contractor's legal counsel, whichever is greater. 

2.14 DELIVERY 

Prices must be quoted F.O.B. destination, freight prepaid and allowed with risk of loss during transit 
remaining with Contractor/Supplier (unless otherwise stated in these Specifications) to the designated 
address set forth in these Specifications. 

Deliveries shall be between 9:00 a.m. and 3:30 p.m.; Monday through Friday only (except legal holidays of 
the City of Tacoma). 

Legal holidays of the City of Tacoma are: 

New Year's Day January I 

Martin Luther King's Birthday 3rd Monday in January 

Washington's Birthday 3rd Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day 1st Monday in September 

Veteran's Day November 11 

Thanksgiving Day 4th Thursday of November 

Day after Thanksgiving 4th Friday of November 

Christmas Day December 25 

When any of these holidays occur on Saturday or Sunday, the preceding Friday or the following Monday, 
respectively, is a legal holiday for the City of Tacoma. 

2.15 PACKING SLIPS AND INVOICES 

A. Packing slips and shipping notices shall be sent to the specific City Division or Department receiving 

the item(s) at the address stated in City’s Solicitation or as otherwise stated in the Contract and include 

complete description of items, contents of items if crated or cased, quantity, shipping point, carrier, bill of 

lading number and City of Tacoma purchase order. 

B. Each invoice shall show City of Tacoma purchase order number, release number if applicable, 

quantity, unit of measure, item description, unit price and extended price for each line if applicable, services 

and deliverables provided if applicable. Line totals shall be summed to give a grand total to which sales tax 

shall be added, if applicable. 

1. For transactions conducted in SAP Ariba, invoices shall be submitted through Ariba. 

2. For invoices paid by ACH or by check, unless stated otherwise, invoices shall be electronically 
submitted by email with corresponding PO number listed in the subject line to 
accountspayable@cityoftacoma.org. 

mailto:accountspayable@cityoftacoma.org
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3. For invoices paid by credit card, invoices shall also display the last name of the cardholder and last 
four digits (only) of the card number (e.g., Jones/6311). Unless stated otherwise, invoices shall be 
electronically submitted by email with corresponding PO number listed in the subject line to (do not 
combine different POs into one invoice or charge) to pcardadmin@cityoftacoma.org. 

2.16 APPROVED EQUALS 

A. Unless an item is indicated as "No substitute", special brands, when named, are intended to describe the 

standard of quality, performance or use desired. Equal items will be considered by the City, provided that 

the respondent specifies the brand and model, and provides all descriptive literature, independent test 

results, product samples, local servicing and parts availability to enable the City to evaluate the proposed 

"equal". 

B. The decision of the City as to what items are equal shall be final and conclusive. If the City elects to 

purchase a brand represented by the respondent to be an "equal", the City's acceptance of the item is 

conditioned on the City's inspection and testing after receipt. If, in the sole judgment of the City, the item 

is determined not to be an equal, the item shall be returned at the respondent's expense. 

C. When a brand name or level of quality is not stated by the respondent, it is understood the offer is 

exactly as specified. If more than one brand name is specified, respondents must clearly indicate the 

brand and model/part number being bid. 

2.17 ENTIRE AGREEMENT 

This written contract represents the entire Agreement between the parties and supersedes any prior oral 

statements, discussions or understandings between the parties. 

2.18 CODE OF ETHICS 

The City's Code of Ethics, Chapter 1.46, Tacoma Municipal Code, provides ethical standards for City 

personnel and prohibits certain unethical conduct by others including respondents and contractors. Violation 

of the City's Code of Ethics will be grounds for termination of this contract. 

2.19 FEDERAL FINANCIAL ASSISTANCE 
 

If federal funds, including FEMA financial assistance to the City of Tacoma, will be used to fund, pay or 

reimburse all or a portion of the Contract, Contractor will comply with all applicable Federal law, regulations, 

executive orders, FEMA policies, procedures, and directives and the following clauses will be incorporated 

into the Contract: 

A. EQUAL EMPLOYMENT OPPORTUNITY During the performance of this Contract, Contractor will not 

discriminate against any employee or applicant for employment because of race, color, religion, sex, 

sexual orientation, gender identity, or national origin. The contractor will take affirmative action to ensure 

that applicants are employed, and that employees are treated during employment without regard to their 

race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, 

but not be limited to the following: 

1. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 

or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship. The contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the 

provisions of this nondiscrimination clause. 

2. The contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, sex, sexual orientation, gender identity, 

or national origin. 

3. The contractor will not discharge or in any other manner discriminate against any employee 

or applicant for employment because such employee or applicant has inquired about, 

discussed, or disclosed the compensation of the employee or applicant or another 

employee or applicant. This provision shall not apply to instances in which an employee 

who has access to the compensation information of other employees or applicants as a part 

of such employee's essential job functions discloses the compensation of such other 

mailto:pcardadmin@cityoftacoma.org


General Provisions 2009, revised 

10/06/2018, 10/27/2020, 12/15/2020 
Page 12 of 20  

employees or applicants to individuals who do not otherwise have access to such 

information, unless such disclosure is in response to a formal complaint or charge, in 

furtherance of an investigation, proceeding, hearing, or action, including an investigation 

conducted by the employer, or is consistent with the contractor's legal duty to furnish 

information. 

4. The contractor will send to each labor union or representative of workers with which he has 

a collective bargaining agreement or other contract or understanding, a notice to be 

provided advising the said labor union or workers' representatives of the contractor's 

commitments under this section, and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment. 

5. The contractor will comply with all provisions of Executive Order 11246 of September 24, 

1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The contractor will comply with all provisions of Executive Order 11246 of September 24, 

1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

7. In the event of the contractor's noncompliance with the nondiscrimination clauses of this 

contract or with any of the said rules, regulations, or orders, this contract may be canceled, 

terminated, or suspended in whole or in part and the contractor may be declared ineligible 

for further Government contracts or federally assisted construction contracts in accordance 

with procedures authorized in Executive Order 11246 of September 24, 1965, and such 

other sanctions may be imposed and remedies invoked as provided in Executive Order 

11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 

as otherwise provided by law. 

8. The contractor will include the portion of the sentence immediately preceding paragraph (1) 

and the provisions of paragraphs (1) through (8) in every subcontract or purchase order 

unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 

to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions 

will be binding upon each subcontractor or vendor. The contractor will take such action with 

respect to any subcontract or purchase order as the administering agency may direct as a 

means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the administering agency, the contractor may request 

the United States to enter into such litigation to protect the interests of the United States. 

B. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any 

such laborer or mechanic in any workweek in which he or she is employed on such work to work in 

excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 

rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 

hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 

forth in paragraph (B)(1) of this section the contractor and any subcontractor responsible therefor 

shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to 

the United States (in the case of work done under contract for the District of Columbia or a territory, to 

such District or to such territory), for liquidated damages. Such liquidated damages shall be computed 

with respect to each individual laborer or mechanic, including watchmen and guards, employed in 

violation of the clause set forth in paragraph (B)(1) of this section, in the sum of $27 for each calendar 

day on which such individual was required or permitted to work in excess of the standard workweek of 

forty hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) 

of this section. 
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3. Withholding for unpaid wages and liquidated damages. The City shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or cause to be 

withheld, from any moneys payable on account of work performed by the contractor or subcontractor 

under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is 

held by the same prime contractor, such sums as may be determined to be necessary to satisfy any 

liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in 

the clause set forth in paragraph (B)(2) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraph (B)(1) through (4) of this section and also a clause requiring the subcontractors to include 

these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance 

by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (B)(1) 

through (4) of this section. 

C. CLEAN AIR ACT 
 

1. Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 

Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

2. Contractor agrees to report each violation to the City and understands and agrees that the City will, in 

turn, report each violation as required to assure notification to the Federal Emergency Management 

Agency, and the appropriate Environmental Protection Agency Regional Office. 

3. Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in 

whole or in part with Federal assistance provided by FEMA. 

D. FEDERAL WATER POLLUTION CONTROL ACT 
 

1. Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant to the 

Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 

2. Contractor agrees to report each violation to the City, understands, and agrees that the City will, in 

turn, report each violation as required to assure notification to the Federal Emergency Management 

Agency, and the appropriate Environmental Protection Agency Regional Office. 

3. Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in 

whole or in part with Federal assistance provided by FEMA. 

E. DEBARMENT AND SUSPENSION 
 

1. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As 

such, the contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. § 

180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) 

or disqualified (defined at 2 C.F.R. § 180.935). 

2. Contractor must comply with 2 C.F.R. pt. 180, subpart C and2 C.F.R. pt. 3000, subpart C, and must 

include a requirement to comply with these regulations in any lower tier covered transaction it enters 

into. 

3. This certification is a material representation of fact relied upon by the City. If it is later determined 

that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, 

in addition to remedies available to (insert name of recipient/subrecipient/applicant), the Federal 

Government may pursue available remedies, including but not limited to suspension and/or 

debarment. 

4. Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 

3000, subpart C while this offer is valid and throughout the period of any contract that may arise from 

this offer. The bidder or proposer further agrees to include a provision requiring such compliance in 

its lower tier covered transactions. 
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F. BYRD ANTI-LOBBYING AMENDMENT 
 

1. Contractors who apply or bid for an award of $100,000 or more shall file the required certification with 

City. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to 

pay any person or organization for influencing or attempting to influence an officer or employee of any 

agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of 

Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 

U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in 

connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to 

the recipient who in turn will forward the certification(s) to the City. 

2. If applicable, Contractor must sign and submit to the City the following certification: 

 

 
APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 

The undersigned certifies, to the best of his or her knowledge and belief, that: 
 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 

any person for influencing or attempting to influence an officer or employee of an agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 

with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 

officer or employee of Congress, or an employee of a Member of Congress in connection with this 

Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 

Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award documents 

for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 

cooperative agreements) and that all subrecipients shall certify and disclose accordingly. This 

certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into. Submission of this certification is a prerequisite for making or entering into 

this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 

each such failure. 

The Contractor,  , certifies or affirms the truthfulness and accuracy of each statement of its 

certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 

31 U.S.C. Chap.38, Administrative Remedies for False Claims and Statements, apply to this certification and 

disclosure, if any. 

 

Signature of Contractor’s Authorized Official 

 

Name and Title of Contractor’s Authorized Official 
 

  Date 
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G. PROCUREMENT OF RECOVERED MATERIALS 
 

1. In the performance of this contract, the Contractor shall make maximum use of products containing 

recovered materials that are EPA-designated items unless the product cannot be acquired: 

a. Competitively within a timeframe providing for compliance with the contract performance 

schedule; 

b. Meeting contract performance requirements; or 
 

c. At a reasonable price. 
 

2. Information about this requirement, along with the list of EPA- designated items, is available at EPA’s 

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive- 

procurement-guideline-cpg-program. 

3. Contractor also agrees to comply with all other applicable requirements of Section 6002 of the Solid 

Waste Disposal Act. 

 
[Section III is for contracts that involve construction and/or labor, and are not applicable to contracts solely for 
material/supply purchases.] 

 

GENERAL PROVISIONS 

SECTION Ill - CONSTRUCTION AND/OR LABOR CONTRACTS 

SECTION Ill REQUIREMENTS APPLY ONLY TO CONSTRUCTION AND/OR LABOR CONTRACTS AND ARE IN 
ADDITION TO APPLICABLE REQUIREMENTS CONTAINED IN SECTION II CONTRACT REQUIREMENTS. 

3.01 RESPONDENT'S DUTY TO EXAMINE 

The Respondent agrees to be responsible for examining the site(s) and to have compared them with the 

Specifications and Contract Drawings, and to be satisfied as to the facilities and difficulties attending the 

execution of the proposed Contract (such as uncertainty of weather, floods, nature and condition of 

materials to be handled and all other conditions, obstacles and contingencies) before the delivery of his/her 

Proposal. No allowance will be subsequently made by the City on behalf of the Respondent by reason of 

any error or neglect on Respondent's part, for such uncertainties as aforesaid. 

3.02 PERMITS 

Except when modified by the Special Provisions, the Contractor shall procure and pay for all permits and 

licenses necessary for the completion of this Contract including those permits required by the City of 

Tacoma. The City will obtain county or state road crossing permits if required. In the event a necessary 

permit is not obtained, the Contractor will not be permitted to work on items subject to said permit and any 

delays caused thereby will not be subject to extra compensation or extensions. 

3.03 NOTIFICATION OF OTHER GOVERNMENTAL AGENCIES AND UTILITIES WHEN UNDERGROUND 
WORK IS INVOLVED 

The Contractor shall notify all other affected governmental agencies and utilities whenever underground 

work is done under the terms of this Contract. The Contractor is required to obtain permission of the 

appropriate public and private utilities and governmental agencies before performing underground work 

pursuant to the terms of this Contract. The Contractor is required to call "one call" at 1-800-424-5555 for all 

work involving excavation or digging more than 12 inches beneath ground or road surface. 

The City may have indicated on the plans and specifications the existence of certain underground facilities 

that are known to the City department responsible for this Contract. It is the Contractor's responsibility to fully 

comply with the Underground Utility Locate Law, Chapter 19.122 RCW. If the site conditions are "changed or 

differing" as defined by RCW 19.122.040(l), the Contractor may pursue the party responsible for not properly 

marking or identifying the underground facility. The Contractor agrees not to file any claim or legal action 

against the City (department responsible for this Contract) for said "changed or differing" conditions unless 

said City department is solely responsible for the delay or damages that the Contractor may have incurred. 

http://www.epa.gov/smm/comprehensive-
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3.04 TRENCH EXCAVATION BID ITEM 

In the event that "trench excavation" in excess of four feet requires a safety system pursuant to Washington 

State law and safety shoring, sloping, sheeting, or bracing is used, a separate bid item should be set forth in 

the Proposal for this work. If a separate bid item is not set forth in the Proposal pages, said installed safety 

system shall be paid at $3.00 per lineal foot of trench, which unit price includes both sides of the trench. 

3.05 SAFETY 

A. General 

The Contractor shall, at all times, exercise adequate precautions for the safety of all persons, including its 

employees and the employees of a Subcontractor, in the performance of this Contract and shall comply with 

all applicable provisions of federal, state, county and municipal safety laws and regulations. It is the 

Contractor's responsibility to furnish safety equipment or to contractually require Subcontractors to furnish 

adequate safety equipment relevant to their responsibilities. 

The Contractor shall obtain the necessary line clearance from the inspector before performing any work in, 

above, below or across energized Light Division circuits. 

The Inspector and/or Engineer may advise the Contractor and the Safety Officer of any safety violations. It is 

the Contractor's responsibility to make the necessary corrections. Failure to correct safety violations is a 

breach of this Contract and, as such, shall be grounds for an order from the Safety Officer, lnspector or 

Engineer to cease further work and remove from the job site until the condition is corrected. Time and wages 

lost due to such safety shutdowns shall not relieve the Contractor of any provisions of Section 3.14 of this 

Specification and shall be at the sole cost of the Contractor. The purpose of this authority to stop work is to 

enforce the contract and not to assume control except to the extent necessary to ensure compliance with the 

provisions of this contract. 

Any of the above actions by employees of the City of Tacoma shall in no way relieve the Contractor of 

his/her responsibility to provide for the safety of all persons, including his/her employees. 

B. Work Hazard Analysis Report 

The Contractor will be required to complete a work hazard analysis report. This report shall outline how the 

Contractor proposes to satisfy all safety laws and regulations involved in performing the work. This report 

shall be completed and submitted to the City Safety Officer before the pre-construction conference. A copy 

of the report shall be maintained at the work site (accessible to the supervisor). 

3.06 PROTECTION OF WORKERS AND PROPERTY 

The Contractor shall erect and maintain good and sufficient guards, barricades and signals at all unsafe 

places at or near the work and shall, in all cases, maintain safe passageways at all road crossings, and 

crosswalks, and shall do all other things necessary to prevent accident or loss of any kind. 

The Contractor shall protect from damage all utilities, improvements, and all other property that is likely to 

become displaced or damaged by the execution of the work under this Contract. 

The Contractor is responsible for all roads and property damaged by his/her operations as shall be 

determined by the Engineer administering this Contract. The Contractor shall be responsible for repairing all 

damage to roads caused by his/her operations to the satisfaction of the particular governmental body having 

jurisdiction over the road. 

3.07 CONTRACTOR - SUPERVISION AND CHARACTER OF EMPLOYEES 

A. Superintendent to Supervise Contractor's Employees 

The Contractor shall keep on his/her work, during its progress, a competent superintendent and any 

necessary assistants, all of whom must be satisfactory to the City of Tacoma. The Contractor's 

superintendent shall not be changed except with the consent of the City of Tacoma, unless the Contractor's 

superintendent proves to be unsatisfactory to the Contractor and ceases to be in his/her employ. The 

Contractor's superintendent shall represent the Contractor in his/her absence and all directions given to 

him/her shall be binding as if given to the Contractor directly. The Contractor shall give efficient supervision 

to the work, using his/her best skill and attention. 
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B. Character of Contractor's Employees 

The Contractor shall employ only competent, skillful, faithful and orderly persons to do the work, and 

whenever the Engineer administering the Contract shall notify the Contractor in writing that any person on 

the work is, in his or her opinion, incompetent, unfaithful, disorderly or otherwise unsatisfactory, the 

Contractor shall forthwith discharge such persons from the work and shall not again employ him or her on 

this Contract. 

3.08 CONTRACTOR'S COMPLIANCE WITH THE LAW 

A. Hours of Labor 

The Contractor and Subcontractors shall be bound by the provisions of RCW Chapter 49.28 (as amended) 

relating to hours of labor. Except as set forth in the Special Provisions, eight (8) hours in any calendar day 

shall constitute a day's work on a job performed under this Contract. 

In the event that the work is not performed in accordance with this provision and in accordance with the laws 

of the State of Washington, then this Contract may be terminated by the City of Tacoma for the reason that 

the same is not performed in accordance with the public policy of the State of Washington as defined in said 

statutes. 

B. Prevailing Wages 

If federal, state, local, or any applicable law requires Supplier to pay prevailing wages in connection with 

a Contract, and Supplier is so notified by the City, then Supplier shall pay applicable prevailing wages. 

If applicable, a Schedule of Prevailing Wage Rates and/or the current prevailing wage determination made 

by the Secretary of Labor for the locality or localities where the Contract will be performed is attached and 

made of part of the Contract by this reference. If prevailing wages do apply to the Contract, Supplier and its 

subcontractors shall: 

1. Be bound by and perform all transactions regarding the Contract relating to prevailing wages and the 

usual fringe benefits in compliance with the provisions of Chapter 39.12 RCW, as amended, the 

Washington State Prevailing Wage Act and/or the Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) 

and the requirements of 29 C.F.R. pt. 5 as may be applicable, including the federal requirement to pay 

wages not less than once a week, 

2. Ensure that no worker, laborer or mechanic employed in the performance of any part of the Contract 

shall be paid less than the prevailing rate of wage specified on that Schedule and/or specified in a wage 

determination made by the Secretary of Labor (unless specifically preempted by federal law, the higher of 

the Washington state prevailing wage or federal Davis-Bacon rate of wage must be paid)and Additionally, in 

compliance with applicable federal law, contractors are required to pay wages not less than once a week. 

3. Immediately upon award of the Contract, contact the Department of Labor and Industries, Prevailing 

Wages section, Olympia, Washington and/or the federal Department of Labor, to obtain full information, 

forms and procedures relating to these matters. Per such procedures, a Statement of Intent to Pay 

Prevailing Wages and/or other or additional documentation required by applicable federal law, must be 

submitted by Contractor and its subcontractors to the City, in the manner requested by the City, prior to any 

payment by the City hereunder, and an Affidavit of Wages Paid and/or other or additional documentation 

required by federal law must be received or verified by the City prior to final Contract payment. In the event 

any dispute arises as to what are the prevailing rates of wages for work of a similar nature and such dispute 

cannot be adjusted by the parties in interest, including labor and management representatives, the matter 

shall be referred for arbitration to the Director of the State of Washington, Department of Labor and 

industries whose decision shall be final, conclusive and binding on all parties involved in the dispute. 
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3.09 COPELAND ANTI-KICKBACK ACT 

For contracts subject to Davis Bacon Act the following clauses will be incorporated into the Contract: 

A. Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the 
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract. 

B. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and 
such other clauses as FEMA may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract 
clauses. 

C. Breach. A breach of the contract clauses above may be grounds for termination of the contract, and 

for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

3.10 CHANGES 

A. In Plans or Quantities 

The City of Tacoma, without invalidating this Contract, or any part of this Contract, may order extra work or 

make reasonable changes by altering, adding to or deducting from the materials, work and labor and the 

Contract sum will be adjusted accordingly. All such work and labor shall be executed under the conditions of 

the original Contract except that any claim for extension of time caused thereby shall be adjusted at the time 

of ordering such change. When work or bid items are deducted, reduced or eliminated, it is agreed that no 

payment will be made to Contractor for anticipated profit. 

B. Extra Work 

Any claim or order for extra materials, work and labor made necessary by alterations or additions to the 

plans or by other reasons for which no price is provided in this Contract, shall not be valid unless the 

Contractor and Engineer administering the Contract have agreed upon a price prior to commencing extra 

work, and the agreement has been signed by the Contractor and approved by the Superintendent or his/her 

designee, and approved by the payment and performance bond surety. 

C. Extra Work - No Agreed Price 

If it is impracticable to fix an increase in price definitely in advance, the order may fix a maximum price which 

shall not under any circumstances, be exceeded, and subject to such limitation, such alteration, 

modification, or extra shall be paid for at the actual necessary cost as determined by the City of Tacoma, 

which cost (including an allowance for profit) shall be determined as the sum of the following items (1) to (7) 

inclusive: 

(1) Labor, computed at regular wage scale, including premium on compensation insurance and charge 

for social security taxes, and other taxes, pertaining to labor; no charge for premium pay shall be 

allowed unless authorized by the Engineer administering the Contract; 

(2) The proportionate cost of premiums on comprehensive general liability and other insurance 

applicable to the extra work involved and required under this Contract; 

(3) Material, including sales taxes pertaining to materials; 

(4) Plant and equipment rental, to be agreed upon in writing before the work is begun; no charge for 

the cost of repairs to plant or equipment will be allowed; 

(5) Superintendence, general expense and profit computed at 20 percent of the total of paragraphs (1) 

to (4) inclusive; 

(6) The proportionate cost of premiums on bonds required by this Contract, computed by 1 1/2 percent 

of the total of paragraphs (1) to (5) inclusive. 

(7) The City of Tacoma reserves the right to furnish such materials as it may deem expedient,and no 

allowance will be made for profit thereon. 

Whenever any extra work is in progress, for which the definite price has not been agreed on in advance, the 

Contractor shall each day, report to the Engineer the amount and cost of the labor and material used, and 

any other expense incurred in such extra work on the preceding day, and no claim for compensation for 

such extra work will be allowed unless such report shall have been made. 
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The above-described methods of determining the payment for work and materials shall not apply to the 

performance of any work or the furnishing of any material, which, in the judgment of the Engineer 

administering the Contract, may properly be classified under items for which prices are established in the 

Contract. 

D. Claims for Extra Work 

If the Contractor claims that any instructions by drawings or otherwise, involve extra cost under this 

Contract, he/she shall give the City of Tacoma written notice thereof within 30 days after receipt of such 

instruction, and in any event before proceeding to execute the work, except in an emergency endangering 

life or property, and the procedures governing the same shall be as provided for immediately above in this 

paragraph. The method in these paragraphs is the only method available to the Contractor for payment of 

claims for extra work performed under the terms of this Contract. 

3.11 CLEANING UP 

The Contractor shall at all times, at his/her own expense, keep the premises free from accumulation of 

waste materials or debris caused by any workers or the work, at the completion of the work the Contractor 

shall remove all his waste materials from and about the site and all his/her equipment, sanitary facilities and 

surplus materials. In the case of dispute, the City of Tacoma may remove the debris and charge the cost to 

the Contractor as the City of Tacoma shall determine to be just. All material that is deposited or placed 

elsewhere than in places designated or approved by the Engineer administering the Contract will not be paid 

for and the Contractor may be required to remove such material and deposit or place it where directed. 

3.12 PROGRESS PAYMENT 

Progress payments will be made up to the amount of ninety-five percent (95%) of the actual work completed 

as shall be determined by the Engineer administering the Contract. 

 

The Contractor may request that an escrow account be established as permitted by law, in which event the 

Contractor will earn interest on the retained funds. 

When the time for construction, services and/or installation will exceed thirty (30) days, the Contractor may 

request, by invoice, to be paid a progress payment based on percentage of work completed. The Engineer 

will review and approve the progress payment request on a monthly basis. 

3.13 FINAL PAYMENT 

The final payment of five percent (5%) of the Contract price shall be approved on final acceptance of the 

work under this Contract by the Superintendent or his/her designee. In addition, before final payment is 

made, the Contractor shall be required to: 

A. Provide a certificate from the Washington State Department of Revenue that all taxes due from the 

Contractor have been paid or are collectible in accordance with the provisions of Chapter 60.28 and Title 82 

of the Revised Code of Washington; 

B. Provide the General Release to the City of Tacoma on the form set forth in these Contractdocuments; 

C. Provide a release of any outstanding liens that have been otherwise filed against any monies held or 

retained by the City of Tacoma; 

D. File with the City Director of Finance, and with the Director of the Washington State Department of Labor 

and Industries, on the state form to be provided, an affidavit of wages paid; 

E. File with the City Director of Finance, on the state form to be provided, a statement from the State of 

Washington, Department of Labor and Industries, certifying that the prevailing wage requirements have 

been satisfied. 

F. File with the City Director of Finance, on the state form to be provided, a statement of release from the 

Public Works Contracts Division of the State of Washington, Department of Labor and Industries, verifying 

that all industrial insurance and medical aid premiums have been paid. 

If there is a fee assessed to the City for any certificate, release or other form required by law, the contractor 

agrees that the fee amount may be passed on to the Contractor and deducted from the monies paid to the 

Contractor. 
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3.14 FAILURE TO COMPLETE THE WORK ON TIME 

Should the completion of the work required under the Contract be delayed beyond the expiration of the 

period herein set for the completion of said work, or such extension of said period as may be allowed by 

reason of unavoidable delays, there shall be deducted from the total Contract price of work, for each 

calendar day by which such completion shall be delayed beyond said period of such extension thereof the 

sum of $300 or a sum of money as set forth hereinafter in these Specifications, as the amount of such 

deduction per calendar day. 

Said sum shall be considered not as a penalty, but as liquidated damages, which the City will suffer by 

reason of the failure of the Contractor to perform and complete the work within the period, herein fixed 

or such extensions of said period as may be allowed by reason of unavoidable delays. 

Any money due or to become due the Contractor may be retained by the City to cover said liquidated 

damages, and should such money not be sufficient to cover such damages, the City shall have the right to 

recover the balance from the Contractor or his/her Sureties. 

The filing of any bid for the work herein contemplated shall constitute acknowledgment by the Respondent 

that he/she understands, agrees and has ascertained that the City will actually suffer damages to the 

amount hereinabove fixed for each and every calendar day during which the completion of the work herein 

required shall be delayed beyond the expiration of the period herein fixed for such completion or such 

extension of said period as may be allowed by reason of unavoidable delays. 

3.15 CITY RESERVES RIGHT TO USE FACILITIES PRIOR TO ACCEPTANCE 

The City of Tacoma hereby reserves the right to use the facilities herein contracted prior to final acceptance 

under this Contract. The use of said facilities, as mentioned herein, shall not be construed as a waiver or 

relinquishment of any rights that the City of Tacoma has under this Contract. 

3.16 LIST OF SUBCONTRACTORS 

Bid proposals for construction, alteration or repair of any building or other public works that may exceed 

$1,000,000 including tax shall satisfy the following requirement: Respondent shall submit as part of the bid, 

the names of the subcontractors, with whom the respondent, if awarded the contract, will subcontract 

performance of the work of heating, ventilation and air conditioning, plumbing as described in chapter 

18.106 RCW, and electrical as described in chapter 19.28 RCW, or to name itself for the work. The 

respondent shall not list more than one subcontractor for each category of work identified, unless 

subcontractors vary with bid alternates, in which case the respondent must indicate which subcontractor will 

be used for which alternate. Failure to comply with this provision or the naming of two or more 

subcontractors to perform the same work shall require the City (pursuant to state law RCW 39.30.060) to 

determine that respondent's bid is nonresponsive; therefore, the bid will be rejected. 


