



City of Tacoma

## Public Works Engineering

**ADDENDUM NO. 3**

**DATE:** 11/19/2024

**REVISIONS TO:**

**Request for Bids Specification No. PW24-0257F  
Rail Crossing Improvements 6<sup>th</sup> Ave & S 19<sup>th</sup> St**

**NOTICE TO ALL BIDDERS:**

This addendum is issued to clarify, revise, add to or delete from, the original specification documents for the above project. This addendum, as integrated with the original specification documents, shall form the specification documents. The noted revisions shall take precedence over previously issued specification documents and shall become part of this contract.

**REVISIONS TO THE SUBMITTAL DEADLINE:**

The submittal deadline remains the same.

**REVISIONS TO THE PROPOSAL PAGES:**

Remove Bid Proposal pages marked Addendum 2 and replace with Bid Proposal pages marked Addendum 3.

**REVISIONS TO THE SUBMITTAL PACKAGE:**

Remove Bid Proposal pages marked Addendum 2 and replace with Bid Proposal pages marked Addendum 3.

**QUESTIONS AND ANSWERS:**

**Question 1: On the bid form it says 54 tons for S 19th St RR crossing and 91 tons for the 6th Ave RR crossing. After doing our take-offs we believe that these numbers are switched around. Can you verify this please?**

**Answer 1:** See Addendum No.3 for corrected bid schedules.  
Schedule A is for the 6th Ave RR Crossing, and Schedule B is for S 19th RR Crossing.

**Question 2: It looks like on Addenda 2 that the bid schedule is entered twice, will there be another addenda correcting this, or should we toss one of the copies?**

**Answer 2:** See Addendum No.3 for corrected bid schedules.



City of Tacoma

NOTE: Acknowledge receipt of this addendum by initialing the corresponding space as indicated on the proposal page. Vendors who have already submitted their bid/proposal may contact the Purchasing Division at 253-502-8468 and request return of their bid/proposal for acknowledgment and re-submittal. Or, a letter acknowledging receipt of this addendum may be submitted in an envelope marked Request for Bids Specification No. PW24-0257F Addendum No. 3. The City reserves the right to reject any and all bids, including, in certain circumstances, for failure to appropriately acknowledge this addendum.

cc: Veronicah Munyao / Public Works Engineering

# **B I D P R O P O S A L**

SPECIFICATION NO. PW24-0257F

## **RAIL CROSSING IMPROVEMENTS 6<sup>TH</sup> AVE AND S 19<sup>TH</sup> ST**

The undersigned hereby certifies that he/she has examined the location and construction details of work as outlined on the Plans and Specifications for Project No. PWK-01017 /Federal Aid Project No. RAIL-1280(039) /State Contract No. RRB 1205, and has read and thoroughly understands the Plans and Specifications and contract governing the work embraced in this improvement and the method by which payment will be made for said work, and hereby proposes to undertake and complete the work embraced in this improvement in accordance with said Plans, Specifications and contract and at the following schedule of rates and prices.

### NOTE:

1. Unit prices of all items, all extensions and total amount of bid should be shown. Show unit prices in figures only.
2. The notations below the item numbers refer to the specification section where information may be found regarding each contract item. These notations are intended only as a guide and are not warranted to refer to all specification sections where information may be found.
3. The base bid will be determined by adding the total of Schedule A and Schedule B.

All bid items are sorted in the following schedules:

- **Schedule A: Project Bid Items \_ 6th Ave RR Crossing**
- **Schedule B: Project Bid Items \_ S 19th St RR Crossing**

Contractor's Name: \_\_\_\_\_

Specification No. [PW24-0257F]

			Schedule A		Schedule B	
			6TH AVE RR CROSSING		S 19TH ST RR CROSSING	
Item No./ SPEC	Description	Cost/ Unit	Total Qty.	Total Cost	Total Qty.	Total Cost
R-1 1-05	Roadway Surveying	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-2 1-05	Record Drawings (Minimum Bid \$1,000), per lump sum	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-3 1-07	SPCC Plan	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-4 1-07	Project Coordination, per lump sum	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-5 1-09	Mobilization	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-6 1-09.6	Minor Changes, by force account	\$5000 Force Account	50% FA	\$ _____	50% FA	\$ _____
R-7 1-10	Pedestrian Traffic Control	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-8 1-10	Project Temporary Traffic Control	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-9 1-10	Portable Changeable Messaging Sign	\$ _____ Hour	2160	\$ _____	2160	\$ _____
R-10 1-10	Emergency Communication Plan	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-11 1-10	Pedestrian Accommodation	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-12 2-01	Clearing and Grubbing	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-13 2-02	Test Hole	\$ _____ Lin. Ft.	25	\$ _____	50	\$ _____
R-14 2-02	Existing Irrigation Systems	\$5000 Force Account	50% FA	\$ 2500.00	50% FA	\$ 2500.00
R-15 2-02	Removal of Structures and Obstructions	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-16 2-03	Roadway Excavation, Incl. Haul	\$ _____ Cu. Yd.	132	\$ _____	157	\$ _____
R-17 2-03	Gravel Borrow Incl. Haul	\$ _____ Ton	10	\$ _____	15	\$ _____
R-18 2-14	Remove Existing Pavement, Class CA	\$ _____ Sq. Yd.	0	\$ 0.00	145	\$ _____

Contractor's Name: \_\_\_\_\_

Specification No. [PW24-0257F]

			<b>Schedule A</b>		<b>Schedule B</b>	
			<b>6TH AVE RR CROSSING</b>		<b>S 19TH ST RR CROSSING</b>	
<b>Item No./ SPEC</b>	<b>Description</b>	<b>Cost/ Unit</b>	<b>Total Qty.</b>	<b>Total Cost</b>	<b>Total Qty.</b>	<b>Total Cost</b>
R-19 2-14	Remove Existing Pavement, Asphalt	\$ _____ Sq. Yd.	405	\$ _____	300	\$ _____
R-20 2-14	Remove Existing Pavement, Concrete	\$ _____ Sq. Yd.	295	\$ _____	0	\$ 0.00
R-21 2-15	Remove Curb	\$ _____ Lin. Ft.	570	\$ _____	0	\$ 0.00
R-22 4-04	Crushed Surfacing Top Course	\$ _____ Ton	85	\$ _____	12	\$ _____
R-23 4-04	Crushed Surfacing Base Course	\$ _____ Ton	88	\$ _____	57	\$ _____
R-24 5-04	HMA CL 1/2" PG 58H-22	\$ _____ Ton	54	\$ _____	91	\$ _____
R-25 5-04	Temporary Asphalt Ramp	\$ _____ Each	0	\$ 0.00	2	\$ _____
R-26 5-05	Cement Concrete Pavement 8" Section	\$ _____ Sq. Yd.	65	\$ _____	0	\$ 0.00
R-27 7-05	Adjust Catch Basin	\$ _____ Each	2	\$ _____	1	\$ _____
R-28 7-05	Adjust Manhole	\$ _____ Each	1	\$ _____	0	\$ 0.00
R-29 7-05	Adjust Existing Valve Chamber to Grade	\$ _____ Each	1	\$ _____	1	\$ _____
R-30 8-01	Erosion/Water Pollution Control	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-31 8-01	Stormwater Pollution Prevention Plan (SWPPP)	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-32 8-02	Site Restoration	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-33 8-02	Plant Selection 'Snowcloud Serviceberry'	\$ _____ Each	4	\$ _____	0	\$ 0.00
R-34 8-02	Plant Selection 'Mountain Hemlock'	\$ _____ Each	4	\$ _____	0	\$ 0.00
R-35 8-02	Plant Selection 'Kinnikinnik'	\$ _____ Each	40	\$ _____	0	\$ 0.00
R-36 8-02	Plant Selection 'Snowberry'	\$ _____ Each	2	\$ _____	0	\$ 0.00

Contractor's Name: \_\_\_\_\_

Specification No. [PW24-0257F]

			Schedule A		Schedule B	
			6TH AVE RR CROSSING		S 19TH ST RR CROSSING	
Item No./ SPEC	Description	Cost/ Unit	Total Qty.	Total Cost	Total Qty.	Total Cost
R-37 8-04	Pedestrian Curb	\$ _____ Lin. Ft.	290	\$ _____	40	\$ _____
R-38 8-04	Cement Conc. Traffic Curb	\$ _____ Lin. Ft.	105	\$ _____	0	\$ 0.00
R-39 8-04	Cement Conc. Traffic Curb & Gutter	\$ _____ Lin. Ft.	295	\$ _____	75	\$ _____
R-40 8-06	Cement Conc. Driveway Entrance	\$ _____ Sq. Yd.	90	\$ _____	15	\$ _____
R-41 8-14	Cement Conc. Sidewalk	\$ _____ Sq. Yd.	285	\$ _____	100	\$ _____
R-42 8-14	Cement Conc. Curb Ramp	\$ _____ Each	2	\$ _____	4	\$ _____
R-43 8-14	Detectable Warning Surface	\$ _____ Each	4	\$ _____	2	\$ _____
R-44 8-21	Permanent Signing	\$ _____ Lump Sum	50% Lump Sum	\$ _____	50% Lump Sum	\$ _____
R-45 8-22	Plastic Line	\$ _____ Lin. Ft.	80	\$ _____	500	\$ _____
R-46 8-22	Plastic Stop Line	\$ _____ Lin. Ft.	40	\$ _____	130	\$ _____
R-47 8-22	Plastic Crosswalk Line	\$ _____ Lin. Ft.	80	\$ _____	200	\$ _____
R-48 8-22	Plastic Railroad Crossing Marking	\$ _____ Each	2	\$ _____	3	\$ _____
R-49 8-22	Plastic Crosshatch Line	\$ _____ Lin. Ft.	0	\$ 0.00	45	\$ _____
R-50 8-35	Pedestrian Swing Gate	\$ _____ Each	4	\$ _____	2	\$ _____
R-51 8-35	Black Commercial Grade Ornamental Fence, 48-inch	\$ _____ Lin. Ft.	120	\$ _____	65	\$ _____
R-52 8-35	Black Commercial Grade Ornamental Single Gate, 48-inch	\$ _____ Lin. Ft.	2	\$ _____	0	\$ 0.00
R-53 8-35	Black Commercial Grade Ornamental Double Gate, 48-inch	\$ _____ Lin. Ft.	0	\$ 0.00	1	\$ _____
<b>Total Base Bid Subtotals (Not Including Sales Tax)</b>			\$ _____		\$ _____	

Contractor's Name: \_\_\_\_\_

Specification No. [PW24-0257F]

## Summary

Schedule	Total Construction Cost (Not Including Sales Tax)
Schedule A: Total Construction Cost <b>6TH AVE RR CROSSING</b>	\$ _____
Schedule B: Total Construction Cost <b>S 19TH ST RR CROSSING</b>	\$ _____
GRAND TOTAL (Schedule A + Schedule B)	\$ _____

---

### Proposal for Incorporating Recycled Materials into the Project

In compliance with a new law that went into effect January 1, 2016 (SHB1695), the Bidder shall propose below, the total percent of construction aggregate and concrete materials to be incorporated into the Project that are recycled materials. Calculated percentages must be within the amounts allowed in Section 9-03.21(1)E, Table on Maximum Allowable Percent (By Weight) of Recycled Material, of the Standard Specifications.

Proposed total percentage: \_\_\_\_\_ percent.

*Note: Use of recycled materials is highly encouraged within the limits shown above, but does not constitute a Bidder Preference, and will not affect the determination of award, unless two or more lowest responsive Bid totals are exactly equal, in which case proposed recycling percentages will be used as a tie-breaker, per the APWA GSP in Section 1-03.1 of the Special Provisions. Regardless, the Bidder's stated proposed percentages will become a goal the Contractor should do its best to accomplish. Bidders will be required to report on recycled materials incorporated into the Project, in accordance with the APWA GSP in Section 1-06.6 of the Special Provisions.*

---

**Bidder:** \_\_\_\_\_  
**Signature of Authorized Official:** \_\_\_\_\_  
**Date:** \_\_\_\_\_